
This action is to approve entering into a consultant services agreement with Leed Electric, Inc., for 
the installation and implementation of an Automated Data Acquisition and Telemetry System that will 
enable the County of Los Angeles Department of Public Works to remotely collect, store, analyze, 
and present status information on operational conditions at facilities associated with the Dominguez 
Gap Barrier Project.

SUBJECT

June 30, 2015

The Honorable Board of Supervisors
County of Los Angeles
383 Kenneth Hahn Hall of Administration
500 West Temple Street 
Los Angeles, California 90012
 
Dear Supervisors:

AWARD SERVICES CONTRACT FOR AUTOMATED DATA ACQUISITION 
AND TELEMETRY SYSTEM FOR DOMINGUEZ GAP BARRIER PROJECT TELEMETRY SYSTEM 

PHASE 2 
CONSULTANT SERVICES AGREEMENT
(SUPERVISORIAL DISTRICTS 2 AND 4)

(3 VOTES)

CIO RECOMMENDATION: APPROVE (X) APPROVE WITH MODIFICATION ( )
DISAPPROVE ( )

IT IS RECOMMENDED THAT THE BOARD:

1.  Find that the proposed project is categorically exempt from the provisions of the California 
Environmental Quality Act.

2.  Award and authorize the Director of Public Works or her designee to execute a consultant 
services agreement with Leed Electric, Inc., for the installation and implementation of the Dominguez 
Gap Barrier Project Telemetry System Phase 2 for a maximum not-to-exceed fee of $2,286,464.  
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Funding for these services is included in the Fiscal Year  2014-15 Internal Service Fund Budget, 
which will be reimbursed by the Flood Control District Fund Budget.  The term of this agreement 
shall commence upon full execution by both parties and shall extend for a period of either 2 years 
from the commencement date, or until the final acceptance of the project by the County, plus 1 year 
of maintenance and support from the date of acceptance, whichever period is longer.  The 
agreement also includes a 1-year extension option, to be exercised at the sole discretion of the 
County.  

3.  Delegate authority to the Director of Public Works or her designee to exercise the one, 1-year 
extension option on the above-referenced agreement at the sole discretion of the Director of Public 
Works, based upon the level of satisfaction with the services provided.

4.  Delegate authority to the Director of Public Works or her designee to execute change orders for 
unforeseen, additional work directly related to the scope of the agreement by utilizing contingency 
funds in the total amount of $210,000 included in the not-to-exceed fee of $2,286,464.  

5.  Delegate authority to the Director of Public Works or her designee to suspend work if, in the 
opinion of the Director of Public Works or her designee, it is in the best interest of the County of Los 
Angeles to do so.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of the recommended actions is to install and implement an Automated Data Acquisition 
and Telemetry System (Telemetry System) for the Dominguez Gap Barrier Project (DGBP).  The 
County of Los Angeles Department of Public Works has an existing seawater barrier Telemetry 
System already installed and functioning that monitors segments of the Alamitos Barrier Project, the 
DGBP, and the West Coast Basin Barrier Project.  The existing seawater barrier Telemetry System 
utilizes specialized software-related equipment and appurtenances to monitor operational conditions 
at injection wells, observation wells, and pressure reducing valves.  The data is transmitted directly 
to Public Works’ Headquarters in real time, where engineers can evaluate the information and 
improve operational efficiency of the seawater barriers in order to protect the groundwater from 
seawater intrusion.  This work will extend the existing seawater barrier Telemetry System to monitor 
segments of the DGBP still without a telemetry system.  The DGBP Telemetry System will utilize the 
same hardware installation and software configuration used on the existing seawater barrier 
Telemetry System and will be integrated seamlessly.

Implementation of Strategic Plan Goals
The Countywide Strategic Plan directs the provisions of Operational Effectiveness/Fiscal 
Sustainability (Goal 1) and Community Support and Responsiveness (Goal 2).  The recommended 
actions will help achieve these goals by maximizing the collection of accurate and timely data to 
ensure that the County’s groundwater supply is protected from seawater intrusion.

FISCAL IMPACT/FINANCING

There will be no impact to the County General Fund.

This agreement is for a not-to-exceed amount of $2,286,464, which includes $210,000 in 
contingency funds for necessary changes or additions that may arise during the progress of the work 
related to the original scope of the agreement.  Funding for these services is included in the Fiscal 
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Year  2014-15 Internal Service Fund Budget, which will be reimbursed by the Flood Control District 
Fund Budget.  Additional work within this allowance will not be performed without prior written 
authorization from the Director of Public Works or her designee.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS

The recommended consultant is Leed Electric, Inc., a certified local small business enterprise 
located in Santa Fe Springs, California.  This agreement will commence upon full execution by both 
parties and shall extend either for a period of 2 years from such commencement date, or until 
County's final acceptance of the project, plus 1 year of maintenance and support, whichever period 
occurs later.  With your Board’s delegated authority, the Director of Public Works or her designee 
may extend the term of the agreement for 1 additional year.

The Chief Information Office reviewed this request and recommends approval.  The Chief 
Information Office Analysis is enclosed (Enclosure A).  The recommended agreement was solicited 
on an open-competitive basis and is in accordance with the applicable Federal, State, and County 
requirements.  The consultant is in compliance with the requirements of the Chief Executive Officer 
and the Board.

The agreement will be substantially similar to the form previously approved as to form by County 
Counsel (Enclosure B).  Prior to the Director of Public Works or her designee executing this 
agreement, the consultant will sign and County Counsel will review it as to form.

The implementation of the DGBP Telemetry System was split into two phases.  Phase 1 was 
awarded for construction by the Board on May 6, 2014, for a contract amount of $1,877,745 and will 
be completed in June 2015.  It included the installation of conduits, pull boxes, and new observation 
well vaults.  The proposed Phase 2 includes programming of commercial off-the-shelf software and 
the installation of cables, instrumentation, and sensors within the existing facilities constructed in 
Phase 1 of the project.  Phase 2 requires a 1-year maintenance and support period from the date of 
Public Works’ final acceptance to ensure that all instrumentation and system components are 
integrated and properly functioning.

The award of the contract will not result in unauthorized disclosure of confidential information and will 
be in full compliance with Federal, State, and County regulations.  The contract contains terms and 
conditions supporting the Board’s ordinances, policies, and programs including, but not limited to:  
County’s Greater Avenues for Independence (GAIN) and General Relief Opportunities for Work 
(GROW) Programs, Board Policy No. 5.050; Contract Language to Assist in Placement of Displaced 
County Workers, Board Policy No. 5.110; Reporting of Improper Solicitations, Board Policy No. 
5.060; Notice to Contract Employees of Newborn Abandonment Law (Safely Surrendered Baby 
Law), Board Policy No. 5.135; Contractor Employee Jury Service Program, Los Angeles County 
Code, Chapter 2.203; Notice to Employees Regarding the Federal Earned Income Credit (Federal 
Income Tax Law, Internal Revenue Service Notice 1015); Contractor Responsibility and Debarment, 
Los Angeles County Code, Chapter 2.202; the Los Angeles County’s Child Support Compliance 
Program, Los Angeles County Code, Chapter 2.200; Defaulted Property Tax Reduction Program 
Ordinance, Los Angeles County Code, Chapter 2.206; and the standard Board-directed clauses that 
provide for contract termination or renegotiation.

Proof of the required Comprehensive General and Automobile Liability insurance policies, naming 
the County as additional insured, and evidence of Workers' Compensation insurance will be obtained 
from the consultant before any work is assigned.
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The recommended consultant is Leed Electric, Inc., a certified local small business enterprise 
located in Santa Fe Springs, California.  This agreement will commence upon full execution by both 
parties and shall extend either for a period of 2 years from such commencement date, or until 
County's final acceptance of the project, plus 1 year of maintenance and support, whichever period 
occurs later.  With your Board’s delegated authority, the Director of Public Works or her designee 
may extend the term of the agreement for 1 additional year.

The Chief Information Office reviewed this request and recommends approval.  The Chief 
Information Office Analysis is enclosed (Enclosure A).  The recommended agreement was solicited 
on an open-competitive basis and is in accordance with the applicable Federal, State, and County 
requirements.  The consultant is in compliance with the requirements of the Chief Executive Officer 
and the Board.

The agreement will be substantially similar to the form previously approved as to form by County 
Counsel (Enclosure B).  Prior to the Director of Public Works or her designee executing this 
agreement, the consultant will sign and County Counsel will review it as to form.

The implementation of the DGBP Telemetry System was split into two phases.  Phase 1 was 
awarded for construction by the Board on May 6, 2014, for a contract amount of $1,877,745 and will 
be completed in June 2015.  It included the installation of conduits, pull boxes, and new observation 
well vaults.  The proposed Phase 2 includes programming of commercial off-the-shelf software and 
the installation of cables, instrumentation, and sensors within the existing facilities constructed in 
Phase 1 of the project.  Phase 2 requires a 1-year maintenance and support period from the date of 
Public Works’ final acceptance to ensure that all instrumentation and system components are 
integrated and properly functioning.

The award of the contract will not result in unauthorized disclosure of confidential information and will 
be in full compliance with Federal, State, and County regulations.  The contract contains terms and 
conditions supporting the Board’s ordinances, policies, and programs including, but not limited to:  
County’s Greater Avenues for Independence (GAIN) and General Relief Opportunities for Work 
(GROW) Programs, Board Policy No. 5.050; Contract Language to Assist in Placement of Displaced 
County Workers, Board Policy No. 5.110; Reporting of Improper Solicitations, Board Policy No. 
5.060; Notice to Contract Employees of Newborn Abandonment Law (Safely Surrendered Baby 
Law), Board Policy No. 5.135; Contractor Employee Jury Service Program, Los Angeles County 
Code, Chapter 2.203; Notice to Employees Regarding the Federal Earned Income Credit (Federal 
Income Tax Law, Internal Revenue Service Notice 1015); Contractor Responsibility and Debarment, 
Los Angeles County Code, Chapter 2.202; the Los Angeles County’s Child Support Compliance 
Program, Los Angeles County Code, Chapter 2.200; Defaulted Property Tax Reduction Program 
Ordinance, Los Angeles County Code, Chapter 2.206; and the standard Board-directed clauses that 
provide for contract termination or renegotiation.

Proof of the required Comprehensive General and Automobile Liability insurance policies, naming 
the County as additional insured, and evidence of Workers' Compensation insurance will be obtained 
from the consultant before any work is assigned.

ENVIRONMENTAL DOCUMENTATION

The proposed project is categorically exempt from California Environmental Quality Act (CEQA) and 
is within a class of projects that has been determined not to have a significant effect on the 
environment in that it meets the criteria set forth in Section 15301 of State CEQA Guidelines and 
Class 1 of the County’s Environmental Document Reporting Procedures and Guidelines, Appendix 
G.

CONTRACTING PROCESS

On February 4, 2015, Public Works issued a Request for Proposals (RFP). The RFP was posted on 
the "Doing Business with Us" website and the "Public Works Contract Opportunities" website.  On 
March 4, 2015, three firms responded to the RFP.  An evaluation committee, comprised of staff from 
Public Works, evaluated the proposals and determined that Leed Electric, Inc., is the highest rated, 
responsive, and responsible proposer for this project.  The evaluation was based on criteria 
described in the RFP, which included the price, technical expertise, work plan, experience, personnel 
qualifications, performance history/references, and understanding of the work requirements.  The 
evaluation was completed without regard to race, creed, color, or gender.

IMPACT ON CURRENT SERVICES (OR PROJECTS)

The implementation of DGBP Telemetry System Phase 2 will enable Public Works to remotely 
collect, store, analyze, and present status information on operational conditions at DGBP facilities to 
ensure that the County’s groundwater supply is protected from seawater intrusion.

CONCLUSION

Please return one adopted copy of this letter to Public Works, Water Resources Division.
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GAIL FARBER

Director

RICHARD SANCHEZ

Chief Information Officer

Enclosures

c: Chief Executive Office (Rochelle Goff)
Chief Information Office (Eric Sasaki)
County Counsel (Carol Suzuki)
Executive Office

Respectfully submitted,

GF:CS:vt

The Honorable Board of Supervisors
6/30/2015
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ENCLOSURE B

AGREEMENT FOR CONSULTANT SERVICES

THIS AGREEMENT, made and entered into this day of

BY AND BETWEEN

. 2015.

COUNTY OF LOS ANGELES, a body corporate
and politic, hereinafter referred to as County,

AND LEED ELECTRIC, INC.
hereinafter referred to as Consultant,

County has determined that it is a matter of public convenience and necessity to engage
the specialized services of a Consultant to improve the efficiency of the Dominguez Gap
Barrier Project by installing and implementing a state of the art automated data acquisition
and telemetry system.

County is administering this Agreement ("Agreement" or "Contract") for County pursuant to
County of Los Angeles Charter Section 56 3/4 and the Agreement between County and
County, dated December 26, 1984; and

Consultant is a firm of recognized professionals with extensive experience and training in
its specialized field. In rendering these services, Consultant shall, at a minimum, exercise
the ordinary care and skill expected of the average practitioner in Consultant's profession
acting under similar circumstances. The work will involve the performance of professional,
expert, and/or technical services of a temporary or part-time duration; and

The parties hereto do mutually agree as follows:

1. Definition

County means either County; County, as agent for such joint powers authority or
nonprofit corporation as may be involved in the issuance of bonds, certificates of
participation, or other evidences of indebtedness to finance the work contemplated
herein; or said joint powers authority or nonprofit corporation.

2. Consultant's Services

The scope of work shall be as outlined in the Attachment dated June 16, 2015. No
work shall commence on this project until a written Notice to Proceed is issued by
County. County does not guarantee or promise that any work will be assigned to
Consultant under this contract until a written Notice to Proceed is issued by the County.
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3. Consideration

In consideration of the performance by Consultant in a manner satisfactory to Co
unty of

the services described in Article 2 above, including receipt and acceptance o
f such

work by Director of the County of Los Angeles Department of Public Works (hereina
fter

called Director), County agrees to pay Consultant a maximum not to exceed fe
e of

Two Million Two Hundred Eighty-Six Thousand Four Hundred Sixty-Fou
r Dollars

($2,286,464) in the manner set forth immediately below and according to the
 fee

schedule attached to this Agreement as attachment dated April 23, 2015. This amo
unt

includes $210,000 as a contingency fund for changes or additions to the scope of work
.

Consultant shall invoice County upon the completion of tasks, subtasks, deliverab
les,

and other additional services specified in this Agreement, Scope of Work, and 
any

change orders, as applicable, and which have been approved in writing by the Cou
nty.

a. Payments for the work accomplished shall be made upon verification and

acceptance of such work by Director, as stated in the Attachment dated June 16
,

2015, up to a maximum of $2,286,464. Invoices shall be accompanied by an

analysis of work completed for the invoice period. This analysis shall be prepared

in a format satisfactory to Director.

b. Subject to the maximum not-to-exceed fee of $2,286,464, Supplemental Cons
ultant

Services may be required at County's discretion; upon prior written authorizatio
n by

Director, and will be based on Consultant's fee schedule attached to this Agreement

as attachment dated April 23, 2015.

c. In the event that budget reductions occur in any fiscal year covered by this

Agreement that may cause County to consider terminating this Agreement, the

County may attempt to renegotiate the terms of this Agreement to reduce the cost

thereof in lieu of termination under the termination provisions of the Agreement.

d. All funds for payment of services rendered after June 30 of the current fiscal y
ear

are subject to County's legislative appropriation for this purpose. Payments
 for

services following June 30 of each fiscal year are dependent upon the same act
ion.

Notwithstanding any other provision of this Agreement, County shall not be

obligated for Consultant's performance hereunder or by any provision of this

Agreement during any of County's future fiscal years unless and until County's

Board of Supervisors appropriates funds for this Agreement in County's budget for

each future fiscal year, and in the event that funds are not appropriated for this

Agreement, this Agreement shall terminate as of June 30 of the last fiscal year fo
r

which funds were appropriated. County shall notify Consultant in writing of such

nonappropriation of funds at the earliest possible date.
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e. Consultant will not be required to perform services which will exceed the Contract
amount, scope of work, and Contract dates without amendment to this Agreement.
Consultant will not proceed with additional services without prior written
authorization. Consultantwill not be paid for any expenditures beyond the Contract
amount stipulated without amendment to this Agreement.

Consultant will notify County when Contract amount has been incurred up to 75% of
the Contract total.

4. Equipment and Supplies

Consultant agrees to furnish all necessary equipment and supplies used in the
performance of the aforementioned services at Consultant's sole cost and expense.

5. County's Responsibility

County will make available drawings, specifications, and other records as available in
County Department of Public Works' file. Notwithstanding the foregoing, County does
not represent the accuracy of the content of said materials.

6. County's Representative

Director or Director's authorized representative, shall represent County in all matters
pertaining to the services to be rendered pursuant to this Agreement.

7. Term

The term of this Agreement shall commence upon final execution by both parties for a
period of two years or until final acceptance of the project by the County plus one year
of maintenance and support, whichever is later, with a one 1-year renewal option at the
sole discretion of the County.

8. Ownership of County Materials

a. Consultant and County agree that all materials, including but not limited to, designs,
specifications, techniques, plans, reports, deliverables, data, photographs,
diagrams, maps, images, graphics, text, videos, advertising, software, source
codes, website plans and designs, interactive media, drafts, working papers,
outlines, sketches, summaries, edited and/or unedited versions of deliverables, and
any other materials or information developed under this Agreement and any and all
Intellectual Property rights to these materials, including any copyrights, trademarks,
service marks, trade secrets, trade names, unpatented inventions, patent
applications, patents, design rights, domain name rights, know-how, and any other
proprietary rights and derivatives thereof, are and/or shall be the sole property of
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County (hereafter collectively, "County Materials"). Consultant hereby assigns and

transfers to County all Consultant's right, title and interest in and to all such County

Materials developed under this Agreement.

Notwithstanding such County ownership in the County Materials, Consultant may

retain possession of working papers and materials prepared by Consultant under

this Contract. During and for a minimum of five years subsequent to the term of this

Contract, County shall have the right to inspect any and all such working papers

and materials, make copies thereof and use the working papers and materials and

the information contained therein.

b. Consultant shall execute all documents requested by County and shall perform all

other acts requested by County to assign and transfer to, and vest in County, all

Consultant's right, title and interest in and to the County Materials, including, but not

limited to, any and all copyrights, trademarks, service marks, trade names,

unpatented inventions, patent applications, patents, design rights, domain name

rights, know-how, and any other proprietary rights and derivatives thereof resulting

from this Contract. County shall have the right to register all applicable copyrights,

trademarks and patents in the name of the County of Los Angeles. Further, County

shall have the right to assign, license, or otherwise transfer any and all County's

rights, title and interest, including, but not limited to copyrights, trademarks, and

patents, in and to the County Materials.

c. Consultant represents and warrants that the County Materials prepared herein

under this Agreement, are the original work of Consultant and do not infringe upon

any Intellectual Property or proprietary rights of third parties. For those portions of

the County Materials that are not the original work of Consultant, Consultant

represents and warrants that it has secured all appropriate licenses, rights, and/or

permission from appropriate third parties to include such materials in the County

Materials.

Consultant shall defend, indemnify and hold County harmless against any claims by

third parties based on infringement of copyright, patent, trade secret, trademark, or

any other claimed Intellectual Property or proprietary right, arising from County's

use of County Materials created and/or prepared by Consultant. Consultant will

also indemnify and defend at its sole expense, any action brought against County

based on a claim that County Materials furnished hereunder by Consultant and

used within the scope of this Agreement infringe any copyright, patent, trade secret,

trademark, or any other claimed intellectual property or proprietary right of third

parties, and Consultant will pay any costs, damages and attorney's fees incurred by

County. County will notify Consultant promptly and in writing of any such action or

claim and will permit Consultant to fully participate in the defense thereof.
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d. Consultant shall affix the following notice to all County Materials: "O Copyright 2015
(or such other appropriate date of first publication), County of Los Angeles. All
Rights Reserved." Consultant shall affix such notice on the title page of all images,
photographs, documents and writings, and otherwise as County may direct.

e. County shall also have the sole right to control the preparation, modification, and
revisions to, all acknowledgment and/or attribution language for all County
Materials resulting from this Agreement. County will however, honor requests by
Consultant seeking removal of all acknowledgment and/or attribution language
relating to the Consultant, should Consultant no longer wish to receive attribution
for its work on the County Materials.

f. If directed to do so by County, Consultant will place the County name and County
logo on County Materials developed under this Agreement. Consultant may not,
however, use the County name and County logo on any other materials prepared or
developed by Consultant that falls outside the scope of this Agreement.

9. Indemnification and Insurance

The Indemnification and Insurance Provisions are set forth in Attachments 2 of this
Agreement.

10. Anti-Discrimination

The following provisions are required by Section 4.32.010 et seq. of the Los Angeles
County Code:

Consultant certifies and agrees that all persons employed by Consultant, its affiliates,
subsidiaries, or holding companies are, and will be, treated equally by Consultant
without regard to or because of race, religion, ancestry, national origin, or sex, and in
compliance with state and Federal anti-discrimination laws. Consultant further
certifies and agrees that it will deal with its subconsultants, bidders, and vendors
without regard to or because of race, religion, ancestry, national origin, or sex.
Consultant agrees to allow access to its employment records during regular business
hours to verify compliance with the foregoing provisions when so requested by
County.

Consultant specifically recognizes and agrees that if County finds that any of the
foregoing provisions have been violated, the same shall constitute a material breach
of Contract upon which County may determine to cancel, terminate, or suspend the
Contract. While County reserves the right to determine individually that the anti-
discrimination provision of the Contracts have been violated, in addition, a
determination by the California Fair Employment Practices Commission or the Federal
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Equal Employment Opportunity Commission that Consultant has violated state 
or

Federal anti-discrimination laws shall constitute a finding by County that Consultant

has violated the anti-discrimination provisions of the Contract.

At its option, and in lieu of canceling, terminating, or suspending the Contract, County

may impose damages for any violation of the anti-discrimination provisions of thi
s

paragraph, in the amount of Two Hundred Dollars ($200) for each violation found and

determined. County and Consultant specifically agree that the aforesaid amount shall

be imposed as liquidated damages, and not as a forfeiture or penalty. It is further

specifically agreed that the aforesaid amount is presumed to be the amount of

damages sustained by reason of any such violation, because from the circumstances

and the nature of the violation, it is impracticable and extremely difficult to fix actual

damages.

11. Independent Contractor Status

This Agreement is by and between County of Los Angeles and Consultant and is not

intended, and shall not be construed, to create the relationship of agent, servant,

employee, partnership, joint venture, or association, as between County and

Consultant. The employees and agents of one party shall not be, or be construed to

be, the employees or agents of the other party for any purpose whatsoever.

The Consultant shall be solely liable and responsible for providing to, or on behalf of
,

all persons performing work pursuant to this Contract all compensation and benefits
.

The County shall have no liability or responsibility for the payment of any salaries,

wages, unemployment benefits, disability benefits, Federal, State, or local taxes, or

other compensation, benefits, or taxes for any personnel provided by or on behalf of

the Contractor. Consultant understands and agrees that all persons furnishing

services to County pursuant to this Agreement are, for purposes of Workers
'

Compensation liability, employees solely of Consultant and not of County.

Consultant shall bear the sole responsibility and liability for furnishing workers'

compensation benefits to any person for injuries arising from, or connected with,

services performed on behalf of Consultant pursuant to this Agreement.

12. Countv's Quality Assurance Plan

County, or its agent, will evaluate Consultant's performance under this Agreement on

not less than an annual basis. Such evaluation will include assessing Consultant's

compliance with all Contract terms and performance standards. Consultant

deficiencies which County determines are severe or continuing, and that may place

performance of the Agreement in jeopardy if not corrected, will be reported to the

Board of Supervisors. The report will include improvement/corrective actlonmeasures
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taken by County and Consultant. If improvement does not occur consistent with the
corrective action measures, County may terminate this Agreement or impose other
penalties as specified in this Agreement.

13. Assignment

Thi$ Agreement shall not be assigned without the prior written consent of County. Any
attempt to assign without such consent shall be void and confer no rights on any third
parties.

14. Forum Selection

Consultant hereby agrees to submit to the jurisdiction of the courts of the State of
California. The exclusive venue of any action brought by Consultant, on Consultant's
behalf or on the behalf of any subconsultant, which arises from this Agreement or is
concerning or connected with services performed pursuant to thisAgreement, shall be
deemed to be in the courts of the State of California located in Los Angeles County,
California.

15. Conflict of Interest

No County employee in a position to influence the award of this Agreement or any
competing Agreement, and no spouse or economic dependent of such employee, shall
be employed in any capacity by Consultant herein, or have any other direct or indirect
financial interest in this Agreement. No officer or employee of the Consultant who may
financially benefit from the performance of work hereunder shall in any way participate
in the County's approval, or ongoing evaluation, of such work, or in anyway attempt to
unlawfully influence the County's approval or ongoing evaluation of such work.

The Consultant shall comply with all conflict of interest laws, ordinances, and
regulations now in effect or hereafter to be enacted during the term of this Agreement.
The Consultant warrants that it is not now aware of any facts that create a conflict of
interest. If the Consultant hereafter becomes aware of any facts that might reasonably
be expected to create a conflict of interest, it shall immediately make full written
disclosure of such facts to the County. Full written disclosure shall include, but is not
limited to, identification of all persons implicated and a complete description of all
relevant circumstances. Failure to comply.with the provisions of this sub-paragraph
shall be a material breach of this Agreement.

16. Prohibition from Involvement in Bidding Process

Consultant understands and agrees that neither it nor its subsidiaries shall be involved
in any way in the bidding process on any Request for Proposal developed or prepared
by or with the assistance of Consultant's services rendered pursuant to this
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Agreement, either as a prime Consultant or subconsultant, or as a Consultant to any

other prime Consultant or subconsultant. Any such involvement by Consultant shall

result in the rejection by the County of the bid by the prime Consultant in question.

17. Lobbvinq

Consultant and each County lobbyist or County lobbying firm as defined in

Los Angeles County Code Section 2.160.010, retained by Consultant, shall fully

comply with County Lobbyist Ordinance, Los Angeles County Code Chapter 2.160.

Failure on the part of Consultant or any County lobbyist or County lobbying firm

retained by Consultant to fully comply with County Lobbyist Ordinance shall constitute

a material breach of this Contract, upon which County may immediately terminate or

suspend this Contract.

18. Gratuities

It is improper for any County officer, employee, or agent to solicit consideration, in any

form, from Consultant with the implication, suggestion, or statement that Consultant's

provision of the consideration may secure more favorable treatment for Consultant in

the award of the Contract or that Consultant's failure to provide such consideration

may negatively affect County's consideration of Consultant's submittal. Consultant

shall not offer or give, either directly or through an intermediary, consideration, in any

form, to a County officer, employee, or agent for the purpose of securing favorable

treatment with respect to the award of the Contract.

Consultant shall immediately report any attempt by a County officer, employee, or

agent to solicit such improper consideration. The report shall be made either to

County manager charged with the supervision of the employee, or to County Auditor-

Controller's Employee Fraud Hotline at (800) 544-6861. Failure to report such a

solicitation may result in Consultant's submittal being eliminated from consideration.

Among other items, such improper consideration may take the form of cash, discounts,

service, the provision of travel or entertainment, or tangible gifts.

19. Employment of Laid-Off County Employee

Should Consultant require additional or replacement personnel to perform services

under this Contract other than the performance of a skilled trade, Consultant shall

give first consideration for such employment openings to qualified County employees

who are targeted for layoff or qualified former County employees who are on a re-

employment list.

20. Consultant's Warranty of Adherence to County's Child Support Compliance Program
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Consultant acknowledges that County has established a goal of ensuring that all
individuals who benefit financially from County through Contract are in compliance
with their court-ordered child, family, and spousal support obligations in order to
mitigate the economic burden otherwise imposed upon County and its taxpayers.

As required by County's Child Support Compliance Program (County Code Chapter
2.200) and without limiting Consultant's duty under this Contract to comply with all
applicable provisions of law, Consultant warrants that it is now in compliance and
shall during the term of this Contract maintain compliance with employment and wage
reporting requirements as required by the Federal Social Security Act (42 USC
Section 653a) and California Unemployment Insurance Code Section 1088.5, and
shall implement all lawfully served Wage and Earnings Withholding Orders or District
Attorney Notices of Wage and Earnings Assignment for Child or Spousal Support,
pursuant to Code of Civil Procedure Section 706.031 and Family Code Section
5246(b).

Failure of Consultant to maintain compliance with these requirements shall constitute
a default by Consultant under this Contract.

21. Consultant's Acknowledament of County's Commitmentto Child Support Enforcement

Consultant acknowledges that County places a high priority on the enforcement of
child support laws and the apprehension of child support evaders. Consultant
understands that it is County's policy to encourage all County consultants to
voluntarily post County's L.A.'s Most Wanted: Delinquent Parents poster in a
prominent position at Consultant's place of business.

22. Termination for Improper Consideration

County may, by written notice to Consultant, immediately terminate the right of
Consultant to proceed under this Agreement if it is found that consideration, in any
form, was offered or given by Consultant, either directly or through an intermediary, to
any County officer, employee, or agent with the intent of securing the Agreement or
securing favorable treatment with respect to the award, amendment; or extension of
the Agreement or the making of any determinations with respect to Consultant's
performance pursuant to the agreement. In the event of such termination, County
shall be entitled to pursue the same remedies against Consultant as it could pursue
in the event of default by Consultant.

Consultant shall immediately report any attempt by a County officer or employee to
solicit such improper consideration. The report shall be made either to County
manager charged with the supervision of the employee or to County Auditor-
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Controller's Employee Fraud Hotline at (800) 544-6861.

Among other items, such improper consideration may take the form of cash,

discounts, service, the provision of travel or entertainment, or tangible gifts.

23. Consideration of Hiring GAIN/GROW Program Participants

Should the Consultant require additional or replacement personnel afterthe effective

date of this Contract, the Consultant shall give consideration for any such

employment openings to participants in the County`s Department of Public Social

Services Greater Avenues for Independence (GAIN) Program or General Relief

Opportunity for Work (GROW) Program who meet the Contractor's minimum

qualifications for the open position. For this purpose, consideration shall mean that

the Consultant will interview qualified candidates. The Countywill refer GAIN/GROW

participants by job category. to the Contractor. Consultant shall report all job

openings with job requirements to: GAINGROWCa~dpss.lacountv.gov to obtain a listof

qualified GAIN/GROW job candidates.

In the event that both laid-off County employees and GAIN/GROW participants are

available for hiring, County employees shall be given first priority.

24. Notice to Employees Regardina the Federal Earned Income Credit

Consultant shall notify its employees, and shall require each subconsultant to notify

its employees, that they may be eligible for the Federal Earned Income Credit under

the Federal income tax laws. Such notice shall be provided in accordance with the

requirement set forth in Internal Revenue Service Notice 1015.

25. Recycled Bond Paper

Consistent with the Board of Supervisors' policy to reduce the amount of solid waste

deposited at the County landfills, the Contractor agrees to use recycled-content

paper to the maximum extent possible on this Contract.

26. County Rights

The County may employ, either during or after performance of this Contract, any right

of recovery the County may have against the Consultant by any means it deems

appropriate including, but not limited to, set-off, action at law or in equity, withholding,

recoupment, or counterclaim. The rights and remedies of the County under this

Contract are in addition to any right or remedy provided by California law.

27. Fair Labor Standards Act
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Consultant shall comply with all applicable provisions of the Federal Fair Labor
Standards Act, and shall indemnify, defend, and hold harmless County, its agents,
officers, and employees from any and all liability including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and attorneys' fees arising
under any wage and hour law including, but not limited to, the Federal Fair Labor
Standards Act for services performed by Consultant's employees for which County
may be found jointly or solely liable.

28. Prevailing Wage Requirements

Consultant must comply with all applicable prevailing wage requirements. The
subject project is a public work as defined in Section 1720 of the California Labor
Code.

29. Employment Eligibility Verification

Consultant warrants that it fully complies with all Federal statutes and regulations
regarding employment of aliens and others, and that all its employees performing
services hereunder meet the citizenship or alien status requirements contained in
Federal statutes and regulations. Consultant shall obtain, from all covered
employees performing services hereunder, all verifications and other documentation
of employment eligibility status required by Federal statutes and regulations as they
currently exist and as they may be hereafter amended. Consultant shall retain such
documentation for all covered employees for the period prescribed by law.
Consultant shall indemnify, defend, and hold harmless County, its officers, and
employees from employer sanctions and any other liability which may be assessed
against Consultant or County in connection with any alleged violation of Federal
statutes or regulations pertaining to the eligibility for employment of persons
performing services under this Agreement.

30. Consultant Responsibility and Debarment

a. A responsible Consultant is a Consultant who has demonstrated the attribute of
trustworthiness, as well as quality, fitness, capacity, and experience to
satisfactorily perform the Contract. It is the County's policy to conduct business
only with responsible consultants. Consultant is a Consultant who has
demonstrated the attribute of trustworthiness, as well as quality, fitness, capacity,
and experience to satisfactorily perform the Contract. It is the County's policy to
conduct business only with responsible consultants.

b. The Consultant is hereby notified that, in accordance with Chapter 2.202 of
the County Code, if the County acquires information concerning the performance
of the Consultant on this or other Contracts which indicates that the Consultant is
not responsible, the County may, in addition to other remedies provided in the
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Contract, debar the Consultant from bidding or proposing on, or being awarded,

and/or performing work on County Contracts for a specified period of time, which

generally will not exceed five years but may exceed five years or be permanent if

warranted by the circumstances, and terminate any or all existing Contracts the

Consultant may have with the County.

c. The County may debar a Consultant if the Board of Supervisors finds, in its

discretion, that the Consultant has done any of the following: (1) violated a term

of a Contract with the County or a nonprofit corporation created by the County; (2)

committed an act or omission which negatively reflects on the Consultant's

quality, fitness or capacity to perform a Contract with the County, any other public

entity, or a nonprofit corporation created by the County, or engaged in a pattern or

practice which negatively reflects on same; (3) committed an act or offense which

indicates a lack of business integrity or business honesty, or (4) made or

submitted a false claim against the County or any other public entity.

d. If there is evidence that the Consultant may be subject to debarment, the

Department will notify the Consultant in writing of the evidence which is the basis

for the proposed debarment and will advise the Consultant of the scheduled date

for a debarment hearing before the Contractor Hearing Board.

e. The Contractor Hearing Board will conduct a hearing where evidence on the

proposed debarment is presented. The Consultant and/or the Consultant's

representative shall be given an opportunity to submit evidence at that hearing.

After the hearing, the Contractor Hearing Board shall prepare a tentative

proposed decision, which shall contain a recommendation regarding whetherthe

Consultant should be debarred, and, if so, the appropriate length of time of the

debarment. The Consultant and the Department shall be provided an opportunity

to object to the tentative proposed decision prior to its presentation to the Board of

Supervisors.

f. After consideration of any objections, or if no objections are submitted, a record of

the hearing, the proposed decision and any other recommendation of the

Contractor Hearing Board shall be presented to the Board of Supervisors. The

Board of Supervisors shall have the right to modify, deny or adopt the proposed

decision and recommendation of the Hearing Board.

g. If the Consultant has been debarred for a period longer than five years, that

Consultant may, after the debarment has been in effect for at least five years,

submit a written request for review of the debarment determination to reduce the

period of debarment or terminate the debarment. The County may, in its

discretion, reduce the period of debarment or terminate the debarment if it finds

that the Consultant has adequately demonstrated one or more of the following:

(1) elimination of the grounds for which the debarment was imposed; (2) a bona

fide change in ownership or management; (3) material evidence discovered after

debarment was imposed; or (4) any other reason that is in the best interests of the
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County.

h. The Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) the Consultant has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least five years;
and (3) the request is in writing, states one or more of the grounds for reduction of
the debarment period or termination of the debarment, and includes supporting
documentation. Upon receiving an appropriate request, the Contractor Hearing
Board will provide notice of the hearing on the request. At the hearing, the
Contractor Hearing Board shall conduct a hearing where evidence on the
proposed reduction of debarment period or termination of debarment is presented.
This hearing shall be conducted and the request for review decided by the
Contractor Hearing Board pursuant to the same procedures as for a debarment
hearing.

The Contractor Hearing Board's proposed decision shall contain a
recommendation on the request to reduce the period of debarment or terminate
the debarment. The Contractor Hearing Board shall present its proposed decision
and recommendation to the Board of Supervisors. The Board of Supervisors shall
have the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

i. These terms shall also apply to subconsultants of County Consultants.

31. Compliance with Jury Service Program

This Contract is subject to provisions of the County's ordinance entitled Contractor

Employee Jury Service (Jury Service Program) as codified in Sections 2.203.010

through 2.203.090 of the Los Angeles County Code, incorporated by reference and

made a part of this Agreement.

a. Unless Consultant has demonstrated to the County's satisfaction either that

Consultant is not a Consultant as defined under the Jury Service Program (Section

2.203.020 of the County Code) or that Consultant qualifies for an exception to the

Jury Service Program (Section 2.203.070 of the County Code), Consultant shall

have and adhere to a written policy that provides that its Employees shall receive

from the Consultant, on an annual basis, no less than five days of regular pay for

actual jury service. The policy may provide that Employees deposit any fees

received for such jury service with the Consultant or that the Consultant deduct from

the Employee's regular pay th'e fees received for jury service.

b. For purposes of this Section, Consultant means a person, partnership, corporation

or other entity which has a Contract with the County or a subcontract with a County

Consultant and has received or will receive an aggregate sum of $50,000 or
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more in any 12-month period under one or more County Contracts or subcontracts.

Employee means any California resident who is a full -time employee of

Consultant. Full- time means 40 hours or more worked per week, or a lesser

number of hours if: 1) the lesser number is a recognized industry standard as

determined by the County, or 2) Consultant has along-standing practice that

defines the lesser number of hours as full-time. Full-time employees providing

short-term, temporary services of 90 days or less within a 12-month period are not

considered full-time for purposes of the Jury Service Program. If Consultant uses

any subconsultant to perform services for the County under the Contract, the

subconsultant shall also be subject to the provisions of this Section. The provisions

of this Section shall be inserted into any such subcontract Agreement and a copy of

the Jury Service Program shall be attached to the Agreement.

c. If Consultant is not required to comply with the Jury Service Program when the

Contract commences, Consultant shall have a continuing obligation to review the

applicability of its exception status from the Jury Service Program, and Consultant

shall immediately notify County if Consultant at any time either comes within the

Jury Service Program's definition of Consultant or if Consultant no longer qualifies

for an exception to the Program. In either event, Consultant shall immediately

implement a written policy consistent with the Jury Service Program. The County

may also require, at any time during the Agreement and at its sole discretion, that

Consultant demonstrate to the County's satisfaction that Consultant either

continues to remain outside the Jury Service Program's definition of Consultant

and/or that Consultant continues to qualify for an exception to the Program.

d. Consultant's violation of this Section of the Agreement may constitute a material

breach of the Agreement. In the event of such material breach, County may, in its

sole discretion, terminate the Consultant and/or bar Consultant from the award of

future County contracts for a period of time consistent with the seriousness of the

breach.

32. No Payment for Services Provided Following Expiration/Termination of Agreement

Consultant shall have no claim against County for payment for any money or

reimbursement, of any kind whatsoever, for any service provided by Consultant after

the expiration or other termination of this Agreement. Should Consultant receive any

such payment it shall immediately notify County and shall immediately repay all such

funds to County. Payment by County for services rendered after expiration/termination

of this Agreement shall not constitute a waiver of County's right to recover such

payment from Consultant. This provision shall survive the expiration or other

termination of this Agreement.

33. Notice to Employees Regarding the Safely Surrendered Babv Law
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The Consultant shall notify and provide to its employees, and shall require each
subconsultant to notify and provide to its employees, a fact sheet regarding the Safely
Surrendered Baby Law, its implementation in Los Angeles County, and how to safely
surrender a baby. The fact sheet is available on the Internet at www.babvsafela.orq
for printing purposes.

The Consultant acknowledges that the County places a high priority on the
implementation of the Safely Surrendered Baby Law. The Consultant understands
that it is the County's policy to encourage all County Consultants to voluntarily post
the County's, A Safely Surrendered Baby Law poster, in a prominent position at the
Consultant's place of business. The County's Department of Children and Family
Services will supply the Consultant with the poster to be used.

34. Consultant Assignment

a. Consultant shall not assign its rights or delegate its duties under the Agreement,
or both, whether in whole or in part, without the priorwritten consent of County, in
its discretion, and any attempted assignment or delegation without such consent
shall be null and void. For purposes of this paragraph, County consent shall
require a written amendment to the Agreement, which is formally approved and
executed by the parties. Any payments by County to any approved delegate or
assignee on any claim under the Agreement shall be deductible, at County's
sole discretion, against the claims which Consultant may have against County.

b. Shareholders, partners, members, or other equity holders of Consultant may
transfer, sell, exchange, assign, or divest themselves of any interest they may have
therein. However, in the event any such sale, transfer, exchange, assignment, or
divestment is effected in such a way as to give majority control of Consultant to any
person(s), corporation, partnership, or legal entity other than the majority
controlling interest therein at the time of execution of the Agreement, such
disposition is an assignment requiring the prior written consent of County in
accordance with applicable provisions of this Agreement.

c. Any assumption, assignment, delegation, or takeover of any of the Consultant's
duties, responsibilities, obligations, or performance of same by any entity other
than the Consultant, whether through assignment, subcontract, delegation,
merger, buyout, or any other mechanism, with or without consideration for any
reason whatsoever without County's express prior written approval, shall be a
material breach of the Agreement which may result in the termination of the
Agreement. In the event of such termination, County shall be entitled to pursue
the same remedies against Consultant as it could pursue in the event of default by
Consultant.

Page 15 of 33



35. Contractor's Warranty of Compliance with County's Defaulted Property Tax Reductio
n

Proa ram

Contractor acknowledges that County has established a goal of ensuring that all

individuals and businesses that benefit financially from County through contract are

current in paying their property tax obligations (secured and unsecured roll} in order to

mitigate the economic burden otherwise imposed upon County and its taxpayers.

Unless contractor qualifies for an exemption or exclusion, contractor warrants and

certifies that to the best of its knowledge it is now in compliance, and during the term

of this contract will maintain compliance, with Los Angeles County Code Chapter

2.206.

36. Termination for Breach of Warranty to Maintain Compliance with County's Defaulte
d

Property Tax Reduction Program.

Failure of contractor to maintain compliance with the requirements set forth in

"Contractor's Warranty of Compliance with County's Defaulted Property Tax Reduction

Program" shall constitute default under this contract. Without limiting the rights and

remedies available to County under any other provision of this contract, failure of

contractor to cure such default within 10 days of notice shall be grounds upon which

County may terminate this contract and/or pursue debarment of contractor, pursuant to

County Code Chapter 2.206.

37. Time Off for Voting

The Contractor shall notify its employees, and shall require each subcontractor to

notify and provide to its employees, information regarding the time off for voting law

(Elections Code Section 14000). Not less than 10 days before every statewide

election, every Contractor and subcontractors shall keep posted conspicuously at the

place of work, if practicable, or elsewhere where it can be seen as employees come or

go to their place of work, a notice setting forth the provisions of Section 14000.

38. Maintenance & Supgort

Refer to Exhibit E (attached).

39. Task/Deliverable Acceptance Certificate

Refer to Exhibit G (attached).

40. Relevant Software Definitions and Provisions

Page 16 of 33



Refer to Exhibit H (attached).

41. Third Partv Software

Not Used.

42. Dispute Resolution Procedure

Contractor and County agree to act immediately to mutually resolve any disputes that
may arise with respect to the Agreement. All such disputes shall be subject to the
provisions described herein and collectively referred to as the "Dispute Resolution
Procedures." The parties agree that time is of the essence in the resolution of
disputes.

Contractor and County agree that the existence and details of a dispute
notwithstanding, both parties shall continue without delay their performance
hereunder, except for any performance, other than payment by County for approved
work, that County, in its discretion, determines should be delayed as a result of such
dispute.

If Contractor fails to continue without delay its performance hereunder that County, in
its discretion, determines should not be delayed as a result of such dispute, then any
additional costs which may be incurred by Contractor or County as a result of
Contractor's failure to continue to so perform shall be borne by Contractor, and
Contractor shall make no claim whatsoever against County for such costs.
Contractor shall promptly reimburse County for such County costs, as determined by
County, or County may deduct or offset all such additional costs from any amounts
due to Contractor from County.

If County fails to continue without delay to perform its responsibilities under the
Agreement which County, in its discretion, determines should not be delayed as a
result of such dispute, then any additional costs incurred by Contractor or County as
a result of County's failure to continue to so perform shall be borne by County, and
County shall make no claim whatsoever against Contractor for such costs. County
shall promptly reimburse Contractor for all such additional Contractor costs subject to
the approval of such casts by County.

In the event of any dispute between the parties with respect to the Agreement,
Contractor and County shall submit the matter to their respective Project Manager for
the purpose of endeavoring to resolve such dispute.

If the Project Managers are unable to resolve the dispute within a reasonable time,
not to exceed five (5) working days from the date of submission of the dispute, then
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the matter immediately shall be submitted to the parties' respective Project Dire
ctors

for fu rther consideration and discussion to attempt to resolve the dispute.

If the Project Directors are unable to resolve the dispute within a reasonabl
e time not

to exceed five (5) working days from the date of submission of the dispute, 
then the

matter shall be immediately submitted to the County's Assistant Deputy Director 
of

the Water Resources Division and Contractor's Vice President. These persons
 shall

have five (5) working days to attempt to resolve the dispute.

If the County's Assistant Deputy Director of the Water Resources Division an
d the

Contractor's Vice President are unable to resolve the dispute within a reason
able

time not to exceed five (5) working days from the date of submission of the dis
pute,

then the matter shall be immediately submitted to Contractor's President an
d the

Director, but not to Director's designee. These persons shall have five (5) wor
king

days to attempt to resolve the dispute.

In the event that at these levels, there is not a resolution of the dispute acceptab
le to

both parties, then each party may assert its other rights and remedies pro
vided under

the Agreement and its rights and remedies as provided by law.

All disputes utilizing the Dispute Resolution Procedures shall be docume
nted in

writing by each party and shall state the specifics of each alleged dispute 
and all

actions taken. The parties shall act in good faith to resolve all disputes. At al
l four

(4) levels described in this Dispute Resolution Procedure, the efforts to reso
lve a

dispute shall be undertaken by conference between the parties' respective

representatives, either orally, by face-to-face meeting or by telephone, or in writi
ng by

exchange or correspondence.

43. Confidentiality

Contractor shall maintain the confidentiality of all records and information, propri
etary

information, software codes, trade secrets, confidential information, etc., wheth
er of

County or third parties, in accordance with all applicable Federal, State, and 
local

laws, rules, regulations, ordinances, directives, guidelines, policies and proced
ures

relating to confidentiality, including, without limitation, County policies concerni
ng

information technology security and the protection of confidential records a
nd

information.

Contractor shall not compromise, appropriate, nor misappropriate in any way 
any

proprietary information, of County or of any third parties, related in any way t
o the

project, including but not limited to all records, information, proprietary info
rmation,

software codes, trade secrets, confidential information, etc.

Contractor shall indemnify, defend, and hold harmless County, its officers,
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employees, and agents, from and against any and all claims, demands, damages,
liabilities, losses, costs and expenses, including, without limitation, defense costs and
legal, accounting and other expert, consulting, or professional fees, arising from,
connected with, or related to any failure by Contractor, its officers, employees,
agents, or subcontractors, to comply with this paragraph, as determined by County in
its sole judgment. Any legal defense pursuant to Contractor's indemnification
obligations under this paragraph shall be conducted by Contractor and performed by
counsel selected by Contractor and approved by County. Notwithstanding the
preceding sentence, County shall have the right to participate in any such defense at
its sole cost and expense, except that in the event Contractor fails to provide County
with a full and adequate defense, as determined by County in its sole judgment,
County shall be entitled to retain its own counsel, including, without limitation, County
Counsel, and reimbursement from Contractor for all such costs and expenses
incurred by County in doing so. Contractor shall not have the right to enter into any
settlement, agree to any injunction, or make any admission, in each case, on behalf
of County without County's prior written approval.

Contractor shall inform all of its officers, employees, agents and subcontractors
providing services hereunder of the confidentiality provisions of this Contract as
indicated in the Attachment 3.

44. Subcontractina

44.1 The requirements of this Contract may not be subcontracted by the Contractor
without the advance approval of the County. Any attempt by the Contractor to
subcontract without the prior consent of the County may be deemed a material
breach of this Contract.

44.2 If the Contractor desires to subcontract, the Contractor shall provide the
following information promptly at the County's request.

• A description of the work to be performed by the Subcontractor;
• A draft copy of the proposed subcontract; and
• Other pertinent information and/or certifications requested by the County.

44.3 The Contractor shall indemnify and hold the County harmless with respect to
the activities of each and every Subcontractor in the same manner and to the
same degree as if such Subcontractors) were the Contractor employees.

44.4 The Contractor shall remain fully responsible for all performances required of
it under this Contract, including those that the Contractor has determined to
subcontract, notwithstanding the County's approval of the Contractor's
proposed subcontract.

44.5 The County's consent to subcontract shall not waive the County's right to prior
and continuing approval of any and all personnel, including Subcontractor
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employees, providing services under this Contract. The Contractor is

responsible to notify its Subcontractors of this County right.

44.6 The County's Project Manager is authorized to act for and on behalf of the

County with respect to approval of any subcontract and Subcontractor

employees. After approval of the subcontract by the County, Contractor shall

forward a fully executed subcontract to the County for their files.

44.7 The Contractor shall be solely liable and responsible for all payments orother

compensation to all Subcontractors and their officers, employees, agents, and

successors in interest arising through services performed hereunder,

notwithstanding the County's consent to subcontract.

44.8 The Contractor shall obtain certificates of insurance, which establish that the

Subcontractor maintains all the programs of insurance required by the County

from each approved Subcontractor. The Contractor shall ensure delivery of all

such documents to:

Department of Public Works

Architectural Engineering Division

Contracts &Operations, 8th Floor

900 South Fremont Avenue

Alhambra, CA 91803

(626) 300-2325

before any Subcontractor employee may perform any work hereunder.

45. Notices

Any notice required or desired to be given pursuant to this Agreement shall be given

in writing and addressed as follows:

COUNTY

Department of Public Works

Architectural Engineering Division

Contracts &Operations, 8th Floor

900 South Fremont Avenue

Alhambra, CA 91803

(626) 300-2325

CONSULTANT

Leed Electric, Inc.
13138 Arctic Circle

Santa Fe Springs, CA 90670

(562) 270-9500

The address for notice may be changed by giving notice pursuant to this paragraph.

.~ Compliance with Applicable Law
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46.1 In the performance of this Contract, Contractor shall comply with all applicable
Federal, State and local laws, rules, regulations, ordinances, directives,
guidelines, policies and procedures, and all provisions required thereby to be
included in this Contract are hereby incorporated herein by reference.

46.2 Contractor shall indemnify, defend, and hold harmless County, its officers,
employees, and agents, from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses, including, without limitation,
defense costs and legal, accounting and other expert, consulting or
professional fees, arising from, connected with, or related to any failure by
Contractor, its officers, employees, agents, or subcontractors, to comply with
any such laws, rules, regulations, ordinances, directives, guidelines, policies,
or procedures, as determined by County in its sole judgment. Any legal
defense, pursuant to Contractor's indemnification obligations under this
Paragraph 46 shall be conducted by Contractor and performed by counsel
selected by Contractor and approved by County. Notwithstanding the
preceding sentence, County shall have the right to participate in any such
defense at its sole cost and expense, except that in the event Contractor fails
to provide County with a full and adequate defense, as determined by County
in its sole judgment, County shall be entitled to retain its own counsel,
including, without limitation, County Counsel, and reimbursement from
Contractor for all such costs and expenses incurred by County in doing so.
Contractor shall not have the right to enter into any settlement, agree to any
injunction or other equitable relief, or make any admission, in each case, on
behalf of County without County's prior written approval.

47. Damage to Countv Facilities, Buildings, or Grounds

47.1 The Contractor shall repair, or cause to be repaired, at its own cost, any and
all damage to County facilities, buildings, or grounds caused by the Contractor
or employees or agents of the Contractor. Such repairs shall be made
immediately after the Contractor has become aware of such damage, but in no
event later than thirty (30) days after the occurrence.

47.2 If the Contractor fails to make timely repairs, all costs incurred by County, as
determined by County, for such repairs shall be repaid by the Contractor by
cash payment upon demand.

48. Force Maieure

48.1 Neither party shall be liable for such party's failure to perform its obligations
under and in accordance with this Contract, if such failure arises out of fires,
floods, epidemics, quarantine restrictions, other natural occurrences, strikes,
lockouts (other than a lockout by such party or any of such party's
subcontractors), freight embargoes, or other similar events to those described
above, but in every such case the failure to perform must be totally beyond the
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control and without any fault or negligence of such party (such events are

referred to in this sub-paragraph as "force majeure events").

48.2 Notwithstanding the foregoing, a default by a subcontractor of Contractor shall

not constitute a force majeure event, unless such default arises out of causes

beyond the control of both Contractor and such subcontractor, and without any

fault or negligence of either of them. In such case, Contractor shall not be

liable for failure to perform, unless the goods or services to be furnished by the

subcontractor were obtainable from other sources in sufficient time to permit

Contractor to meet the required performance schedule. As used in this sub-

paragraph, the term "subcontractor" and "subcontractors" mean subcontractors

at any tier.

48.3 In the event Contractor's failure to perform arises out of a force majeure event,

Contractor agrees to use commercially reasonable best efforts to obtain goods

or services from other sources, if applicable, and to otherwise mitigate the

damages and reduce the delay caused by such force majeure event.

49. Local Small Business Enterprise (SBE) Preference Program

49.1 This Contract is subject to the provisions of the County's ordinance entitled

Local Small Business Enterprise Preference Program, as codified in Chapter

2.204 of the Los Angeles County Code.

49.2 The Contractor shall not knowingly and with the intent to defraud, fraudulently

obtain, retain, attempt to obtain or retain, or aid another in fraudulently

obtaining or retaining or attempting to obtain or retain certification as a Local

SBE.

49.3 The Contractor shall not willfully and knowingly make a false statement with the

intent to defraud, whether by affidavit, report, or other representation, to a

County official or employee for the purpose of influencing the certification or

denial of certification of any entity as a Local SBE.

49.4 If the Contractor has obtained certification as a Local SBE by reason of having

furnished incorrect supporting information or by reason of having withheld

information, and which knew, or should have known, the information furnished

was incorrect or the information withheld was relevant to its request for

certification, and which by reason of such certification has been awarded this

contract to which it would not otherwise have been entitled, shall:

1. Pay to the County any difference between the contract amount

and what the County's costs would have been if the contract had

been properly awarded;
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2. In addition to the amount described in subdivision (1), be
assessed a penalty in an amount of not more than 10 percent of
the amount of the contract; and

3. Be subject to the provisions of Chapter 2.202 of the
Los Angeles County Code (Determinations of Contractor Non-
responsibility and Contractor Debarment).

The above penalties shall also apply to any business that has previously
obtained proper certification, however, as a result of a change in their status
would no longer be eligible for certification, and fails to notify the State and
County Internal Services Department ofthis information priorto responding to a
solicitation or accepting a contract award.

50. Liquidated Damages

50.1 If, in the judgment of the Department Head, or his/her designee, the
Contractor is deemed to be non-compliant with the terms and obligations
assumed hereby, the Department Head, or his/her designee, at his/her
option, in addition to, or in lieu of, other remedies provided herein, may
withhold the entire monthly payment or deduct pro rata from the Contractor's
invoice for work not performed. A description of the work not performed and
the amount to be withheld or deducted from payments to the Contractorfrom
the County, will be forwarded to the Contractor by the Department Head, or
his/her designee, in a written notice describing the reasons for said action.

50.2 If the Department Head, or his/her designee, determines that there are
deficiencies in the performance of this Contract that the Department Head,
or his/her designee, deems are correctable by the Contractor over a certain
time span, the Department Head, or his/her designee, will provide a written
notice to the Contractor to correct the deficiency within specified time
frames. Should the Contractor fail to correct deficiencies within said time
frame, the Department Head, or his/her designee, may: (a) Deduct from the
Contractor's payment, pro rata, those applicable portions of the Monthly
Contract Sum; and/or (b) Deduct liquidated damages. The parties agree that
it will be impracticable or extremely difficult to fix the extent of actual
damages resulting from the failure of the Contractor to correct a deficiency
within the specified time frame. The parties hereby agree that under the
current circumstances a reasonable estimate of such damages is One
Hundred Dollars ($100) per day per infraction, and that the Contractor shall
be liable to the County for liquidated damages in said amount. Said amount
shall be deducted from the County's payment to the Contractor; and/or (c)
Upon giving five (5) days notice to the Contractor for failure to correct the
deficiencies, the County may correct any and all deficiencies and the total
costs incurred by the County for completion of the work by an alternate
source, whether it be County forces or separate private contractor, will be
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deducted and forfeited from the payment to the Contractor from the County,

as determined by the County.

50.3 The action noted in sub-paragraph 50 shall not be construed as a penalty,

but as adjustment of payment to the Contractor to recover the County cost

due to the failure of the Contractor to complete or comply with the provisions

of this Contract.

50.4 This sub-paragraph shall not, in any manner, restrict or limit the County's

right to damages for any breach of this Contract provided by law or as

specified insub-paragraph 50.2, and shall not, in any manner, restrict or limit

the County's right to terminate this Contract as agreed to herein.

51. Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the term

of this Contract provide the same goods or services under similar quantity and delivery

conditions to the State of California or any county, municipality, or district of the State

at prices below those set forth in this Contract, then such lower prices shall be

immediately extended to the County.

52. Nondiscrimination and Affirmative

52.1 The Contractor certifies and agrees that all persons employed by it, its affiliates,

subsidiaries, or holding companies are and shall be treated equally without

regard to or because of race, color, religion, ancestry, national origin, sex, age,

physical or mental disability, marital status, or political affiliation, incompliance

with all applicable Federal and State anti-discrimination laws and regulations.

52.2 The Contractor shall certify to, and comply with, the provisions of Contractor's

Equal Employment Opportunity Certification.

52.3 The Contractor shall take affirmative action to ensure that applicants are

employed, and that employees are treated during employment, without regard to

race, color, religion, ancestry, national origin, sex, age, physical or mental

disability, marital status, or political affiliation, in compliance with all applicable

Federal and State anti-discrimination laws and regulations. Such action shall

include, but is not limited to: employment, upgrading, demotion, transfer,

recruitment or recruitment advertising, layoff or termination, rates of pay or other

forms of compensation, and selection for training, including apprenticeship.

52.4 The Contractor certifies and agrees that it will deal with its subcontractors,

bidders, or vendors without regard to or because of race, color, religion,

ancestry, national origin, sex, age, physical or mental disability, marital status,

or political affiliation.
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52.5 The Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability, marital
status, or political affiliation, be excluded from participation in, be denied the
benefits of, or be otherwise subjected to discrimination under-this Contract or
under any project, program, or activity supported by this Contract.

52.6 The Contractor shall allow County representatives access to the Contractor's
employment records during regular business hours to verify compliance with the
provisions of this sub-paragraph 52 when so requested by the County.

52.7 If the County finds that any provisions of this sub-paragraph 52 have been
violated, such violation shall constitute a material breach of this Contract upon
which the County may terminate or suspend this Contract. While the County
reserves the right to determine independently that the anti-discrimination
provisions of this Contract have been violated, in addition, a determination by
the California Fair Employment and Housing Commission or the Federal Equal
Employment Opportunity Commission that the Contractor has violated Federal
or State anti-discrimination laws or regulations shall constitute a finding by the
County that the Contractor has violated the anti-discrimination provisions of this
Contract.

52.8 The parties agree that in the event the Contractor violates any of the
anti-discrimination provisions of this Contract, the County shall, at its sole
option, be entitled to the sum of Five Hundred Dollars ($500) for each such
violation pursuant to California Civil Code Section 1671 as liquidated damages
in lieu of terminating or suspending this Contract.

53. Non Exclusivity

Nothing herein is intended nor shall be construed as creating any exclusive
arrangement with the Contractor. This Contract shall not restrict Department from
acquiring similar, equal or like goods and/or services from other entities or sources.

54. Notice of Delays

Except as otherwise provided under this Contract, when either party has knowledge
that any actual or potential situation is delaying or threatens to delay the timely
performance of this Contract, that party shall, within one (1) business day, give notice.
thereof, including all relevant information with respect thereto, to the other party.

55. Public Records Act

55.1 Any documents submitted by the Contractor; all information obtained in
connection with the- County's right to audit and inspect the Contractor's
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documents, books, and accounting records pursuant to sub-paragraph 58-

Record Retention and Inspection/Audit Settlement of this Contract; as well as

those documents which were required to be submitted in response to the

Request for Proposals (RFP) used in the solicitation process for this Contract,

become the exclusive property of the County. All such documents become a

matter of public record and shall be regarded as public records. Exceptions will

be those elements in the California Government Code Section 6250 et seq.

(Public Records Act) and which are marked "trade secret," "confidential," or

"proprietary." The County shall not in any way be liable or responsible for the

disclosure of any such records including, without limitation, those so marked, if

disclosure is required by law, or by an order issued by a court of competent

jurisdiction.

55.2 In the event the County is required to defend an action on a Public Records Act

request for any of the aforementioned documents, information, books, records,

and/or contents of a proposal marked "trade secret," "confidential," or

"proprietary," the Contractor agrees to defend and indemnify the County from

all costs and expenses, including reasonable attorney's fees, in action or

liability arising under the Public Records Act.

56. Prohibition Against Inducement or Persuasion

Notwithstanding the above, the Contractor and the County agree that, during the term

of this Contract and for a period of one year thereafter, neither party shall in any way

intentionally induce or persuade any employee of one party to become an employee or

agent of the other party. No bar exists against any hiring action initiated through a

public announcement.

57. Publicity

57.1 The Contractor shall not disclose any details in connection with this Contract to

any person or entity except as may be otherwise provided hereunder or required

by law. However, in recognizing the Contractor's need to identify its services

and related clients to sustain itself, the County shall not inhibit the Contractor

from publishing its role under this Contract within the following conditions:

The Contractor shall develop all publicity material in a.professional manner;

and
During the term of this Contract, the Contractor shall not, and shall not

authorize another to, publish or disseminate any commercial advertisements,

press releases, feature articles, or other materials using the name of the

County without the prior written consent of the County's Project Director.

The County shall not unreasonably withhold written consent.

57.2 The Contractor may, without the prior written consent of County, indicate in its

proposals and sales materials that it has been awarded this Contract with the
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County of Los Angeles, provided that the requirements of this sub-paragraph 57
shall apply.

58. Record Retention and Inspection/Audit Settlement

The Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. The Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract. The
Contractor agrees that the County, or its authorized representatives, shall have
access to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material, including,
but not limited to, all financial records, bank statements, cancelled checks or other
proof of payment, timecards, sign-in/sign-out sheets and other time and employment
records, and proprietary data and information, shall be kept and maintained by the
Contractor and shall be made available to the County during the term of this Contract
and for a period of five (5) years thereafter unless the County's written permission is
given to dispose of any such material prior to such time. All such material shall be
maintained by the Contractor at a location in Los Angeles County, provided that if any
such material is located outside Los Angeles County, then, at the County's option, the
Contractor shall pay the County for travel, per diem, and other costs incurred by the
County to examine, audit, excerpt, copy, or transcribe such material at such other
location.

58.1 In the event that an audit of the Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or accountant
employed by the Contractor or otherwise, then the Contractor shall file a copy of
such audit report with the County's Auditor-Controller within thirty (30) days of
the Contractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law, the
County shall make a reasonable effort to maintain the confidentiality of such
audit report(s).

58.2 Failure on the part of the Contractor to comply with any of the provisions of this
sub-paragraph 58 shall constitute a material breach of this Contract upon which
the County may terminate or suspend this Contract.

58.3 If, at any time during the term of this Contract or within five (5) years after the
expiration or termination of this Contract, representatives of the County conduct
an audit of the Contractor regarding the work performed under this Contract,
and if such audit finds that the County's dollar liability for any such work is less
than payments made by the County to the Contractor, then the difference shall
be either: a) repaid by the Contractor to the County by cash payment upon
demand or b) at the sole option of the County's Auditor-Controller, deducted
from any amounts due to the Contractor from the County, whether under this
Contract or otherwise. If such audit finds that the County's dollar liability for
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such work is more than the payments made by the County to the Contractor,

then the difference shall be paid to the Contractor by the County by cash

payment, provided that in no event shall the County's maximum obligation for

this Contract exceed the funds appropriated by the County for the purpose of

this Contract.

59. Termination for Convenience

59.1 This Contract may be terminated, in whole or in part, when such action is

deemed by the County, in its sole discretion, to be in its best interest.

Termination of work hereunder shall be effected by notice of termination to the

Contractor specifying the extent to which performance of work is terminated and

the date upon which such termination becomes effective. The date upon which

such termination becomes effective shall be no less than three (3) days after the

notice is sent.

59.2 After receipt of a notice of termination and except as otherwise directed by the

County, the Contractor shall 1) stop work under this Contract on the date and to

the extent specified in such notice, and 2) complete performance of such part of

the work as shall not have been terminated by such notice.

59.3 All material including books, records, documents, or other evidence bearing on

the costs and expenses of the Contractor under this Contract shall be

maintained by the Contractor in accordance with sub-paragraph 58, Record

Retention and Inspection/Audit Settlement.

59.4 County shall not incur any liability to County, other than payment for work

already performed, up to the date of termination.

59.5 County may suspend work in lieu of termination indicated in this Section, as

determined to be in the best interest of the County.

60. Termination for Default

60.1 The County may, by written notice to the Contractor, terminate the whole or any

part of this Contract, if, in the judgment of County's Project Director:

• Contractor has materially breached this Contract; or

• Contractor fails to timely provide and/or satisfactorily perform any task,

deliverable, service, or other work required either under this Contract; or

• Contractor fails to demonstrate a high probability of timely fulfillment of

performance requirements under this Contract, or of any obligations of this

Contract and in either case, fails to demonstrate convincing progress toward

a cure within five (5) working days (or such longer period as the County may

authorize in writing) after receipt of written notice from the County specifying

such failure.
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60.2 In the event that the County terminates this Contract in whole or in part as
provided in sub-paragraph 60, the County may procure, upon such terms and in
such manner as the County may deem appropriate, goods and services similar
to those so terminated. The Contractor shall be liable to the County for any and
all excess costs incurred by the County, as determined by the County, for such
similar goods and services. The Contractor shall continue the performance of
this Contract to the extent not terminated under the provisions of this sub-
paragraph.

60.3 Except with respect to defaults of an~r Subcontractor, the Contractor shall not be
liable for any such excess costs of the type identified in sub-paragraph 60.2 if its
failure to perform this Contract arises out of causes beyond the control and
without the fault or negligence of the Contractor. Such causes may include, but
are not limited to: acts of God or of the public enemy, acts of the County in
either its sovereign or contractual capacity, acts of Federal or State
governments in their sovereign capacities, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe weather; but in
every case, the failure to perform must be beyond the control and without the
fault or negligence of the Contractor. If the failure to perform is caused by the
default of a Subcontractor, and if such default arises out of causes beyond the
control of both the Contractor and Subcontractor, and without the fault or
negligence of either of them, the Contractor shall not be liable for any such
excess costs for failure to perform, unless the goods or services to be furnished
by the Subcontractor were obtainable from other sources in sufficient time to
permit the Contractor to meet the required performance schedule. As used in
this sub-paragraph, the term "Subcontractor(s)" means Subcontractors) at any
tier.

60.4 If, after the County has given notice of termination under the provisions of this
sub-paragraph 60, it is determined by the County that the Contractorwas not in
default under the provisions of this sub-paragraph 60, or that the default was
excusable under the provisions of sub-paragraph 60.3, the rights and
obligations of the parties shall be the same as if the notice of termination had
been issued pursuant to sub-paragraph 59 -Termination for Convenience.

60.5 The rights and remedies of the County provided in this sub-paragraph 60 shall
not be exclusive and are in addition to any other rights and remedies provided
by law or under this Contract.

61. Termination for Insolvency

61.1 The County may terminate this Contract forthwith in the event of the occurrence
of any of the following: 1) Insolvency of the Contractor. The Contractor shall be
deemed to be insolvent if it has ceased to pay its debts for at least sixty (60)
days in the ordinary course of business or cannot pay its debts as they become
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due, whether or not a petition has been filed under the Federal Bankruptcy

Code and whether or not the Contractor is insolvent within the meaning of the

Federal Bankruptcy Code; 2) The filing of a voluntary or involuntary petition

regarding the Contractor under the Federal Bankruptcy Code; 3) The

appointment of a Receiver or Trustee for the Contractor; or 4) The execution by

the Contractor of a general assignment for the benefit of creditors.

61.2 The rights and remedies of the County provided in this sub-paragraph 61 shall

not be exclusive and are in addition to any other rights and remedies provided

by law or under this Contract.

62. Termination For Non-Appropriation of Funds

Nofinrithstanding any other provision of this Contract, the County shall not be obl
igated

for the Contractor's performance hereunder or by any provision of this Contr
act during

any of the County's future fiscal years unless and until the County's Board of

Supervisors appropriates funds for this Contract in the County's Budget for each 
such

future fiscal year. In the event that funds are not appropriated for this Contract, 
then

this Contract shall terminate as of June 30 of the last fiscal year for which fund
s were

appropriated. The County shall notify the Contractor in writing of any s
uch non-

allocation of funds at the earliest possible date.

63. Validity

If any provision of this Contract or the application thereof to any pers
on or

circumstance is held invalid, the remainder of this Contract and the application of su
ch

provision to other persons or circumstances shall not be affected thereby.

64. Waiver

No waiver by the County of any breach of any provision of this Contract 
shall

constitute a waiver of any other breach or of such provision. Failure of the Cou
nty to

enforce at any time, or from time to time, any provision of this Contract shall not
 be

construed as a waiver thereof. The rights and remedies set forth in this sub-

paragraph 64 shall not be exclusive and are in addition to any other right
s and

remedies provided by law or under this Contract.

65. Warranty Against Contingent Fees

65.1 The Contractor warrants that no person or selling agency has been emplo
yed or

retained to solicit or secure this Contract upon any Contract or understanding

for a commission, percentage, brokerage, or contingent fee, excepting bona fide

employees or bona fide established commercial or selling agencies maintained

by the Contractor for the purpose of securing business.
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65.2 For breach of this warranty, the County shall have the right to terminate this
Contract and, at its sole discretion, deduct from the Contract price or
consideration, or otherwise recover, the full amount of such commission,
percentage, brokerage, or contingent fee.

66. Transitional Job Opportunities Preference Program

66.1 This Contract is subject to the provisions of the County's ordinance entitles
Transitional Job Opportunities Preference Program, as codified in Chapter
2.205 of the Los Angeles County Code.

66.2 Contractor shall not knowingly and with the intent to defraud, fraudulently
obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining
or retaining or attempting to obtain or retain certification as a Transitional Job
Opportunity vendor.

66.3 Contractor shall not willfully and knowingly make a false statement with the
intent to defraud, whether by affidavit, report, or other representation, to a
County official or employee for the purpose of influencing the certification or
denial of certification of any entity as a Transitional Job Opportunity vendor.

66.4 If Contractor has obtained County certification as a Transitional Job Opportunity
vendor by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known,
the information furnished was incorrect or the information withheld was relevant
to its request for certification, and which by reason of such certification has been
awarded this contract to which it would not otherwise have been entitled, shall:

1. Pay to the County any difference between the contract amount and what the
County's costs would have been if the contract had been properly awarded;

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent (10%) of the amount of the
contract; and

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Non-responsibility and Contractor
Debarment).

The above penalties shall also apply to any entity that has previously obtained
proper certification, however, as a result of a change in their status would no
longer be eligible for certification, and fails to notify the certifying department of
this information prior to responding to a solicitation or accepting a contract
award.
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67. Disabled Veteran Business Enterprise Preference Program

67.1 This Contract is subject to the provisions of the County's ordinance entitle
d

Disabled Veteran Business Enterprise Preference Program, as codified in

Chapter 2.211 of the Los Angeles County Code.

67.2 Contractor shall not knowingly and with the intent to defraud, fraudule
ntly

obtain, retain, attempt to obtain or retain, or aid another in fraudulently obtaining

or retaining or attempting to obtain or retain certification as a Disabled Veteran

Business Enterprise,

67.3 Contractor shall not willfully and knowingly make a false statement with th
e

intent to defraud, whether by affidavit, report, or other representation, to a

County official or employee for the purpose of influencing the certification or

denial of certification of any entity as a Disabled Veteran Business Enterprise.

67.4 If Contractor has obtained certification as a Disabled Veteran Business

Enterprise by reason of having furnished incorrect supporting information or by

reason of having withheld information, and which knew, or should have known,

the information furnished was incorrect or the information withheld was relevant

to its request for certification, and which by reason of such certification has been

awarded this contract to which it would not otherwise have been entitled, shall:

Pay to the County any difference between the contract amount and

what the County's costs would have been if the contract had been

properly awarded;

2. In addition to the amount described in subdivision (1), be assessed a

penalty in an amount of not more than 10 percent of the amount of the

contract; and

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles

County Code (Determinations of Contractor Non-responsibility and

Contractor Debarment).

The above penalties shall also apply to any business that has previously

obtained proper certification, however, as a result of a change in their status

would no longer be eligible for certification, and fails to notify the State and

County Internal Services Department of this information prior to responding to a

solicitation or accepting a contract award.

68. Entire Agreement

This Contract constitutes the entire Agreement between County and Consultant an
d

may be modified only by further written Agreement between the parties hereto.

IN WITNESS WHEREOF, the County has, by order of its Board of
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Supervisors, caused these presents to be subscribed by the Director of the Department
of Public Works, and the Consultant has hereunto subscribed its corporate name and
affixed its corporate seal by its duly authorized officers the day, month, and year herein
first above written.

COUNTY OF LOS ANGELES LEED ELECTRIC, INC.

By By
Deputy Director President
Department of Public Works

~~/
Secretary

APPROVED AS TO FORM:

MARK J. SALADINO
County Counsel

Deputy County Counsel
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June 16, 2015

ATTACHMENT

DOMINGUEZ GAP BARRIER TELEMETRY SYSTEM

LEED ELECTRIC, INC.

The services to be rendered by the Consultant shall include all services as described in

the County's Request for Proposals dated February 4, 2015, and in the Consultant's

proposal dated April 23, 2015 (attached), except to the extent they are inconsistent with

this attachment and the terms of this Agreement, and shall consist of all such services

as are customarily rendered when providing professional services of this type:

SCOPE OF SERVICES

Consultant shall provide all necessary labor, materials, and equipment to improve the

efficiency of the Dominguez Gap Barrier Project by installing and implementing a state

of the art automated data acquisition and telemetry system as described in the Exhibit

A, Scope of Work (attached), and in the Consultant's proposal dated April 23, 2015.

DELIVERABLES

Deliverables shall be as outlined and listed in the Exhibit A, Scope of Work.

SCHEDULE OF SERVICES

The Consultant will be given a Notice to Proceed by Public Works prior to

commencement of services. The term of this Agreement shall commence upon final

execution by both parties for a period of two years or until final acceptance of the project

by the County plus one year of maintenance and support, whichever is later, with a one

1-year renewal option at the sole discretion of the County.

COMPENSATION

Compensation for these services shall be for a not to exceed fee of $2,286,464. This

amount includes $210,000 as a contingency fund for changes or additions to the scope

of work. Consultant will be compensated based on schedule of payments and on

milestone completion and approval by Public Works. Consultant will be reimbursed for

additional copies of reports and any other written requests outside the scope of

services. Additional work shall not be performed without written authorization from the

County. The Consultant agrees that should work be performed outside the Scope of

Work and without Public Works' prior written approval, such work shall be deemed a

gratuitous effort by the Consultant, and the Consultant shall have no claim, therefore,
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against the County.

Invoices shall conform to Public Works' Invoicing Instructions. Invoices shall include a
breakdown of work completed and all authorized reimbursable expenses incurred with
detailed backup documentation. Mileage is not reimbursable.

Payment for consultant services performed shall include a ten percent (10°/o) retention.
Payment requests equal to ninety percent (90%) of consultant services performed
during the previous 30 days or since the last payment request shall be submitted by the
Consultant to the County for payment. A payment request for the ten percent (10%)
withheld from the task/deliverable payments shall be submitted by the Consultant upon
completion of the one-year Maintenance and Support period, which will commence after
achievement of Final Acceptance.

A payment request for the ten percent (10%) withheld from the monthly payments shall
be submitted by the Consultant upon completion and acceptance by the County of all
consultant services performed under the original Contract.

Attach.
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Apri123, 2015

Mr. Adam Lee

Project Manager

County of Los Angeles

Department of Public Works

900 South Freemont Avenue

Alhambra, CA 91803-1331

Ref.: Price Proposal for:

County of Los Angeles —Department of Public Works
Dominguez Gap Barrier Telemetry System

Consultant Services to install, as per plan, the Dominguez Gap Barrier Project (DGBP)
 Telemetry

System —Phase II

Dear Mr. Lee,

As requested, we are pleased to submit our proposal and preliminary project schedule fo
r the above

referenced project. Our attached proposal is itemized by task and by the firm assigned that t
ask be it Leed

Electric or Soffa Electric. The task breakout is for budget purposes only and is not inte
nded to affect the not-

to-exceed overall contract amount. Further detail includes the listing of required materia
ls and equipment

for each task and the cost associated with same including reasonable mark-up. At this time
 we have not

included any optional work items identified in the RFP.

Based on our understanding of the RFP and our subsequent conversations concerning clarif
ication, we

submit our total base contract amount of $2,076,464.00 and a contingency of $210,000.
00 which yields a

total Not To Exceed amount of $2,286,464.00. It is acknowledged that LA County admi
nistration approval

is required before start of any work involving contingency funds.

The proposed preliminary schedule is driven by the stated availability of critical custom bui
lt equipment

provided by Soffa Electric and essential to the prerequisite task stated in the schedule. We 
estimate our final

acceptance will be in 52 weeks after NTP. A 52 week maintenance period will began after 
final acceptance.

We maybe able to shorten this time, with the County's quick return on submittals and favo
rable conditions.

Should you have questions pertaining to this proposal please contact me, Seth Jamali, at yo
ur convenience.

Sincerely,

~l

Seth A. Jamali

General Manager

13138 Arctic Circle, Santa Fe Springs, CA 90670 Leed Electric Inc.
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SCHEDULE OF PAYMENTS

EXHIBIT J

The undersigned Proposer offers to perform the work described in the Request for

Proposals (RFP) for the following prices. County will withhold a 10% retention of each

payment and release accumulated retention amount as the final project payment upo
n Final

Acceptance of all Deliverables. No payment will be made until acceptance of each

Deliverable in accordance with all of the applicable provisions of the Consultant 
Services

Agreement. This is a summary of Deliverables only and must be read in conjunction 
with all

the requirements of the Consultant Services Agreement and its various exhibits and

attachments, including Exhibit A, Scope of Work. Unless otherwise noted, section

references under the Task column are to sections of Exhibit A, Scope of Work,
 to the

Consultant Services Agreement. County will reimburse the Contractor for all permit 
fees and

inspection costs associated with Task 3, and the cost of new or upgraded server l
icenses

associated with Task 7, at a markup of 5°/a. The Proposer rates) (hourly, mon
thly, etc.)

shall include all administrative costs, labor, supervision, materials, transportation, 
taxes,

equipment, and supplies unless stated otherwise in the RFP. It is understood a
nd agreed

that where quantities, if any, are set forth in the Schedule of Payments, they 
are only

estimates, and the unit prices quoted, if any, will apply to the actual quantities, wha
tever they

may be.

J-2 Management Meetings EA $ 361.00 Z5 S 9,025.00

- 
,.~ _

,.. _. y

TASK 2 SUBMITTALS ' . _ ̀  '

K-1.1 All Working Drawings LS $X3,608.00 1 $ 73,808.00

K-1.2 All Shop Drawings LS $ 73,608.00 1 $3,608.00

K-1.3
All Supporting Information for Exhibit L5 $ 7,344.00 1 $ 7,344.00

D, Equipment List

K-1.4 ACCeptanCeTestPlan LS $ 2,333.00 1 $2,333.00

.,
.TASK 3: PERMITS

All permits and respective payments

for all inspections by governing

authorities necessary to complete the

L-1 objectives and requirements ofthe - - -

Scope of Work (NOTE: County will

reimburse Consultantfor total cost of

all Permits).



Fv r

1 $114,450.00M-1 to
Installation of ali Conduit L5 $174,450.00

M-2

M-1 to
installation of all Power Conductors LS $ 196,566.00 1 $198,566.00

M-2

M-1 to Installation of all Signal and Control ~ S 2pq~166.00 1 $204,166.00
M_Z Wires

M-1 to
Installation of all Pull Boxes LS $ 6,188.00 1 $6,188.00

M-2

M-1 to
installation of ali Service Meters LS $ 14,788.00 1 $14,148.00

M-2
.. {; _~

R. I
r ,,~ _

$ 884,617.00

,,

1

:zee'
,..

$ 884,677.00N-1 to
~nstatlation of ai(5ensors LS

N-2

N-1 to Installation of all communications ~ $ ~~o,oe6.00 1 $110,086.00
N-Z cables (from RIO to PLC sites)

N-3
~Ilbratfon and testing of all sensors ~ $ 9,936.00 1 $ 8,836.00
and communications cables

- 3'

Installation and wiring of all PLC/RIO(s)

t

~ $2go,6e2.0o 1 $260,682.000-1 to

p-2 and appurtenances

Testing, da~umentation, and

O-3 demonstration of functlonaliry for L$ $ 45,450.00 1 $ 85,450.00

PLG/RIO(s) and appurtenances

O-4 Spare Parts LS $ 1527.00 1 $ 1627.00

Program all PLCs, RIOs, and related

appurtenances so the ADATS operates

P_1 as outlined in the Scope of Work and it HR $51.00 120 $18,120.00
integrates transparently with the
existing Seawater Barrier Telemetry
System.
Program and configure new Interface

P_1 screens for the DGBP Telemetry
HR $151.00 120 $18,120.00

System modeled after the existing

Seawater Barrier 7elemet 5 tem.

Configuration of HMI workstations at

P-1 Alamitos Yard, Dominguez Yard, EI HR $ 751.00 10 $ 7,510.00

Segundo Yard, and Redondo Yard.

Configuration of existing alarm
P_1 management software on the server at HR $X51.00 40 $6,040.00

LACDPW Headquarters Water
Resources Division Blue Room.
Coordination with Public Works'

P_1 Information Technology Division (ITD)
HR $151.00 SO $7,510.00

to connect Segments 3, 4, and 5 PLCs

to Headquarters via Tl Ifnes.



Upgrade server licenses at Publlc

Works' Headquarters and field

workstations as needed to allow

monitoring of additional DG6P

telemetry signals. Delivery of all

P_1 additional licenses and/or capacity HR $151.00 10 $1,510.00
requirements to allow for full use of

the ADATS by Public Works as required

in the Agreement, including Exhibit A

(Scope of Work). (NOTE. County will

reimburse Consultant for the total cost

of all new software licenses.)

Testing, documentation, and

P_1 demonstration of tunctionaliry of the HR $X51.00 10 $1,510.00
complete ADATS to monitor and

analyze the collected data.

4 ~' -~. r ~rt `3 -
~-2_~s

T~i►SK ~~ O& ~~uals ~
~:9

~a~ , xk
J { i C

.',e
~.G'~~ tfCa:+.... , ~ r ~ ~.r. .1.,

.$Q-1 to Operation and Maintenance Manuals ~ 10,672.00 1 $10,672.00
Q-7 (3 hard copies and 1 electronic copy)
.: Pk aS~TN W-+~. !A i~ 1 ~ ! Y ': K 'AW ~'C !I '~ 1f' {F 'p L"i ~ i'~ ~7 '7

T"3~F~bRHO,~ ~VIE(~(~~A~DUM ~-1, ~~-~a~~~ ~ ~~+ ~ x' ~ 
r F

_ , r ;:~
. F',~. .d

R Memorandum detailing workshop ~ $ 5336.00 1 $ 5,33s.00
o6jectives and goals.

b Z ~% i r £i ~r ~~ r. 4 j+ ry _. f4 I I 1 f .~ l~{ ~~Z; 'h 'y. 1

TASY 9A~T't~l ~ 1~Vorks~o 5~t No'"~i~.`~y ~~a~ 
~;~ ~ ~ ~ ~`t X~~,

;~,~.~,~~y~ ~ - -~ ~ ~~~;~

Technical Workshops to demonstrate

ADATS functionality and conflrm the

direction of the interface and

application development.

R-1
Present/discuss graphical Interface, EA $ 2,134.00 2 $ 4,268.00
software, operator sueens, system

Integration programming, operation

and maintenance, standards and

fundionatity, and necessary

simulations

TAS~k 96 Yechn~ca~~lllorksftop Set I~~ ~ H r 'r ~ Y ;s~
~e ~ 

'` ~

Technical Workshops to demonstrate

system performance. Training for

Public Works personnel on each

R 2
instrument, network hardware EA Sz~~3,q,p0 2 $4,268.00
function, and maintenance. Various

'jobsite visits to demonstrate hands-on

use of programming, system

com onents, and screen navigation.

T1►~~ lb ~IN~1~.~'„f~5'11 ~VG i ~ 
fur ~'~ ~r ~ c1 ' R~ ~I t~

-I•~ ,ye

5 Final testing LS $ 8,086.00 1 ~ 8,096.00

• - ~ f

TASK i1 PRO~ECj~ ~iECORp:DO~I~,MENTS ~ ° ̀ ~ 44 r~ i r:
i ''

;.-:s :' ifs 7 -: _... .V '~.4,, ::.3'. ~ - ,l_ ~.. - .. ~ ~ ~: a 
e

~e 2

T-1 All As-Built Drawings L$ $ 6,256.00 1 $ 6,256.00



T-2
All Record Documents and Prxess ~ $ 843.00 1 $943.00
Ootumentation

T-3 Updated Exhibit D, Equipment Ust LS $7,987.00 1 $1,887.00

y ..r.

ADATS operates for fi0 consecutive

U-1 days in Public Works' production LS $ 5,189.00 1 $ 5,189.00

environment without deflcienries.

U-2 Final Acceptance. LS $ 1,987.00 1 1,987.00

Contractors commitment to provide

U-3 system maintenance and support for MONTH $ 7,538.00 12 S 78.456.00

one full ar from Final Acceptance.

wfit2-0Ut: Two Million, Seventy Six Thousand and Four Hundred Sixty Four Dollars (52,076,464.00)

TOTAL AMOUNT

Leed Electric Inc.

~ MR

RLE F UiH ED

PresidenUGeneral Manager

7E TA C U R

03/0412015 379096 C10 3 A

13138 Aretic Circle

Santa Fe Springs, CA 9067Q5508

A A9LE L

(5B2) 270.9500 (562f 863-5723 sjamali~leedelectric.wm



Scope of Work —Exhibit A

SCOPE OF WORK

DOMINGUEZ GAP BARRIER TELEMETRY SYSTEM

SECTION 1 -GENERAL INFORMATION AND REQUIREMENTS

A. OBJECTIVE

The County of Los Angeles Department of Public Works (Public Works) has an
existing Seawater Barrier Telemetry System already installed and functioning
that monitors segments of the Alamitos Barrier Project (ABP), the Dominguez
Gap Barrier Project (DGBP), and the West Coast Basin Barrier Project
(WCBBP). The existing Seawater Barrier Telemetry System utilizes Siemens
WinCC software and other Siemens related equipment and appurtenances. The
purpose of this Scope of Work is to extend the existing Seawater Barrier
Telemetry System to monitor segments of the DGBP still without an Automated
Data Acquisition and Telemetry System (ADATS). The extension shall be
seamless, with the same hardware installation and software configuration already
used on the Seawater Barrier Telemetry System.

This Scope of Work as described herein provides tasks and specifications that
will direct the prosecution of work to completion. Prosecution of the work will
incorporate the Contractor's expertise in installing/programming the DGBP
Telemetry System. The Contractor is responsible to provide Public Works with a
workable and scalable finished product as described in this Section A, Objective.

B. PUBLIC WORKS' CONTRACT MANAGER

Public Works' Contract Manager will be Adam Lee of Water Resources Division,
who may be contacted at (626) 458-6185, Monday through Thursday, 7:00 a.m.
to 5:00 p.m. The Contract Manager is the only person authorized by Public
Works to request work of the Contractor. From time to time, Public Works may
change the Contract Manager. The Contractor shall be notified in writing when
there is a change in Contract Manager.

C. WORK ORGANIZATION

C-1 GENERAL

The organization and payment of the work shall be divided into each
individual deliverable as listed in Section V, Schedule of Tasks and
Deliverables. Each task shall be performed as described in this Scope of
Work; Project Plans, which is Exhibit B to the Request for Proposals dated
February 4, 2015; and any other reference cited herein. The Contractor is
responsible for organizing its work according to the specified task.

-B.1- 2014 -Dominguez Gap
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C-2 REQUIRED AND OPTIONAL FACILITIES

Required facilities are denoted on Project Plans, and in Table E - 1.2 (a)

and (b). Optional facilities are designated by an asterisk (i.e. *).

Depending on funding, none, some, or all of the optional facilities may be

included in the ADATS. Optional facilities shall not be added in the

ADATS without prior written authorization from the Contract Manager. For

optional facilities authorized by the Contract Manager, each completed

optional facility configuration shall be fully compatible with and integrated

into the entire ADATS.

D. WORK LOCATION

The work shall be performed in the following cities:

• City of Carson

• City of Los Angeles

E. SCOPE AND CONTROL OF WORK

E - 1 WORK DESCRIPTION

E - 1.1 General

Without limiting the other specifications and requirements set forth

in this Scope of Work, the Contractor shall meet the following

requirements.

Furnish, install, connect, configure, and implement the DGBP

Telemetry System as indicated in Project Plans. The completed

telemetry system shall provide both local and remote monitoring

capabilities of specific conditions of the entire barrier system. All

accessories required for satisfactory installation and operation of

the equipment in order to meet the objective of the telemetry

system as described herein shall be furnished and installed

whether or not explicitly mentioned in this Scope of Work or shown

on Project Plans.

The Contractor is responsible for the manufacture delivery and

installation of all necessary hardware, for software configuration,

and other project components. It is important to note that Public

Works has an existing Seawater Barrier Telemetry System already

installed and functioning that monitors segments of the ABP, the

DGBP, and the WCBBP. The existing Seawater Barrier Telemetry

System utilizes Siemens WinCC software and other Siemens

related equipment and appurtenances. The purpose of this project

-B.2- 2014 -Dominguez Gap
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is to extend the existing Seawater Barrier Telemetry System to
monitor segments of the DGBP not yet installed with an ADATS.

The hardware for the DGBP Telemetry System shall be installed to
operate in harsh outdoor environments consistent with southern
California coastal communities without auxiliary heating and cooling
systems. The telemetry system shall be designed to operate and
monitor 24 hours per day, unattended, with operator attention
required only periodically. Operator intervention requirements shall
be limited to analyzing collected data as desired, modifying system
timing, and responding to alarms.

The completed DGBP Telemetry System shall provide real-time
data monitoring, logging the data every 15 minutes (with
synchronized reporting by all equipment), present the data in a
user-friendly interface similar to the existing WinCC screens and
allow for quick data manipulation and analysis. All software
configurations and hardware, and all installation thereof, shall be
similar and compatible to that already installed on the Seawater
Barrier Telemetry System.

All work shall be performed
Project Plans, the approve
other supporting documer
Scope of Work.

in accordance with this Scope of Work,
working and shop drawings, and any

:s later incorporated into the project

E - 1.2 Performance Criteria

The DGBP Telemetry System shall be fully capable of monitoring
the conditions of the barrier facilities identified on Table E - 1.2 (a)
and in subsection E - 2, Plans and Specifications. Table E - 1.2 (a)
describes the well and facility components that will be monitored by
the telemetry system. The wells and facilities denoted by an
asterisk (i.e., *) are to be incorporated into the Scope of Work with
approval from the Contract Manager as an Optional Task as
described in subsection C-2, Required and Optional Facilities. The
following is a list of data that will be monitored by the telemetry
system.

Infection Wells

Water Levels

2. Flow Rates

3. Well Head Pressures

-B.3- 2014 -Dominguez Gap
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4. Vault Floodings

5. Packer Pressures (Dual injection wells with packers)

6. Pipeline Pressures

Observation Wells

Water Levels

Table E -1.2(a)

DOMINGUEZ GAP BARRIER PROJECT FACILITY INFORMATION

PLC &

RIO

PANEL

CITY

LOCATION

WELL

NUMBER SITE TYPE

FACILITY/WELL

TYPE

RIO-28CE CARSON

28H Injection Multiple

28CE Observation Single

28C Injection Dual

RIO-28A CARSON

27YC Observation Multiple

28A Injection Single

27Y Injection Dual

RIO-27W CARSON

27W Injection Multiple

27TW Observation Multiple

27T Injection Dual

RIO-27Q LOS ANGELES

27MT Observation Multiple

27Q Injection Multiple

27M Injection Single

RIO-271 LOS ANGELES

27JM Observation Multiple

271 Injection Multiple

27F* Injection Dual

RIO-27E LOS ANGELES

27E Injection Multiple

276E Observation Multiple

27B Injection Dual

RIO-27A LOS ANGELES

27A Injection Multiple

26YA Observation Multiple

26Y Injection Dual

WIO-26TY LOS ANGELES 26TY Observation Multiple

PLC-26R LOS ANGELES

26T Injection Dual

26R(200) Injection Single

26R(400) Injection Single

26NT Observation Multiple
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Table E -1.2(a)

DOMINGUEZ GAP BARRIER PROJECT FACILITY INFORMATION
PLC &

RIO

PANEL

CITY

LOCATION

WELL

NUMBER SITE TYPE

FACILITY/WELL

TYPE

RIO-26JN LOS ANGELES
26N Injection Dual

26JN Observation Multiple

RIO-26DJ LOS ANGELES
26J Injection Dual

26DJ Observation Multiple

RIO-26C LOS ANGELES

26D Injection Dual

26C(200) Injection Single

z6C(400) Injection Single

26BC Observation Multiple

26BC(SIL) Observation Single

26B Injection Dual

RIO-25X6 LOS ANGELES

26A Injection Multiple

25X6 Observation Multiple

25Y0.1 Observation Single

25Y Injection Single

RIO-25W LOS ANGELES

25W Injection Single

25TW Observation Multiple

25T Injection Single

RIO-25K1 LOS ANGELES

25Q Injection Single

25KQ Observation Single

25K1 Injection Single

RIO-25H LOS ANGELES
25EH Observation Multiple

25H Injection Single

PLC-25E LOS ANGELES

25H'1 Observation Single

25E Injection Single

25CE Observation Single

RIO-24Z LOS ANGELES

25C Injection Single

25C0.1 Observation Single

24Z Injection Single

24XZ Observation Multiple

RIO-24V LOS ANGELES

24X Injection Single

24V0.1 Observation Single

24V Injection Single

24QV Observation Single

RIO-24M LOS ANGELES

24Q Injection Single

24MQ Observation Multiple

24M Injection Single
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Table E -1.2(a)

DOMINGUEZ GAP BARRIER PROJECT FACILITY INFORMATION'

PLC &

RIO

PANEL

CITY

LOCATION

WELL

NUMBER SITE TYPE

FACILITY/WELL

TYPE

RIO-24EH LOS ANGELES

24H Injection Single

24EH Qbservation Single

24E Injection Single

RIO-23Y6 LOS ANGELES

24B Injection Single

23YB Observation Multiple

23Y Injection Single

23T Injection Single

23T 7 Observation Single

*Denotes additional scope elements to be included in the DGBP Telemetry System as an

Optional Task (see subsection C-2), as approved by the Contract Manager.

Table E -1.2(b)

DOMINGUEZ GAP BARRIER PROJECT FACILITY INFORMATION

PLC

PANEL

CITY

LOCATION PARAMETER SITE TYPE

INSTRUMENT

TYPE

PLC-WS1 CARSON

Flow

1
PRV

Flow Meter

L1 Upstream psi

Pressure Meter

L1 Downstream psi

L2 Upstream psi

L2 Downstream psi

L3 Upstream psi

L3 Downstream psi

PLC-25E LOS ANGELES

Flow
*LADWPZ

PRV

Flow Meter

Downstream psi Pressure Meter

''Denotes additional scope elements to be included in the DGBP Telemetry System as an

Optional Task (see subsection C-2), as approved by the Contract Manager.

1. PRV: Pressure reducing valve
2. LADWP: Los Angeles Department of Water and Power
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The DGBP Telemetry System shall use the Siemens WinCC software and the
telemetry server currently in use at Public Works' Headquarters Building, and at
other facilities utilizing Siemens equipment.

The DGBP Telemetry System shall operate both automatically on a scheduled
frequency and manually as required to fulfill the needs of Public Works.

Transmission: The monitored data shall be transmitted in
real-time to the Public Works Headquarters central computer
and all existing Seawater Barrier Telemetry System
workstations. The transmission path method shall be as
shown on Project Plans, Sheet 3, and as described in
subsection E - 2, Plans and Specifications, and subsection
O-2, Products.

2. Data Storage: The monitored data shall be automatically
stored every 15 minutes on the Public Works Headquarters
central computer and all existing Seawater Barrier Telemetry
System workstations.

3. Alarms: The DGBP Telemetry System shall be capable of
triggering alarms based on user configurable threshold limits
of any instrument reading or calculated value. The telemetry
system shall accommodate system additions to call Public
Works dispatch and Public Works Flood Maintenance
Division (FMD) in the occurrence of an alarm.

4. Display: The DGBP Telemetry System shall display both the
current and historical trending in a graphical user interface
as provided by the existing telemetry server located in the
Public Works Headquarters.

E - 2 PLANS AND SPECIFICATIONS

E - 2.1 General

The Contractor shall keep at the jobsite a copy of this Scope of Work and
Project Plans, at all times.

This Scope of Work and Project Plans are intended to be complementary
and cooperative. Anything specified in this Scope of Work and not shown
on Project Plans, or vice versa, shall be as though shown on or specified
in both.

Project Plans shall be supplemented by such working drawings and shop
drawings as are necessary to adequately control the work.
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The Contractor shall ascertain the existence of any conditions affecting

the cost of the work through a reasonable prior examination of the jobsite.

The Contractor shall, upon discovering any error or omission in this Scope

of Work or Project Plans, immediately call it to the attention of the Contract

Manager.

E - 2.2 Project Plans

a. Project Plans includes the following:

1. DGBP Telemetry System cover sheet and table of

contents.

2. Overall system architecture.

3. One-line diagrams

4. Location drawings

5. Instrumentation diagrams

6. Construction details

E - 2.3 Specifications

The work shall be performed or executed in accordance with this Scope of

Work.

E - 3 RIGHT OF WAY /WORK BOUNDARY

The Contractor shall perform the work within the limits of Public Works' or

public right of way. The DGBP Telemetry System is to be installed in the

location as described on Project Plans. The work boundary is defined as

the boundary within which the Contractor shall perform the work. Unless

otherwise provided, the Contractor shall make arrangements, pay for, and

assume all responsibility for acquiring, using, and disposing of additional

work area and facilities temporarily required. The Contractor shall

indemnify and hold harmless from all claims for damages caused by such

actions.

E - 4 INSPECTION

The work is subject to inspection and approval by the Contract Manager.

The Contractor shall notify the Contract Manager before noon of the

working day before inspection is required. Work shall be done only in the

presence of the Contract Manager, unless otherwise authorized. Any

work done without proper inspection will be subject to rejection. The
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Contract Manager and any authorized representatives shall at all times
have access to the work during its construction at shops and yards as well
as the jobsite. The Contractor shall provide every reasonable facility for
ascertaining that the materials and workmanship are in accordance with
these specifications. Inspection of the work shall not relieve the
Contractor of the obligation to fulfill all conditions of the Contract.

F. CHANGES IN WORK

The Contractor shall prosecute work to completion regardless of changes in
required materials, equipment, personnel, other pertinent resources, and in field
and working conditions throughout the duration of this Contract. The Contractor
shall implement sound construction and engineering judgment in meeting this
Scope of Work objectives as described in Section A, Objective. Public Works
anticipates the judicious prosecution of the work to meet those objectives.

The Contractor shall prudently project any foreseeable changes in work to meet
the objective of this Scope of Work. The Contractor shall be responsible for the
cost of such changes.

Where unforeseeable changes occur during the prosecution of work the
Contractor shall, before proceeding with work, provide all relevant evidence that
such changes are required to practically meet the objective of this Scope of Work
for approval by Public Works. If and only when Public Works approves the
unforeseeable change in work, Public Works shall reimburse the Contractor in
such amounts as it deems appropriate for the work that has been changed. The
Contractor shall provide Public Works with receipts, bills, invoices, and the like
for proper justification of said reimbursement.

G. PRODUCT DELIVERY, STORAGE, AND HANDLING

G -1 PROTECTION

Contractor shall protect equipment during transportation and installation;
provide proper coverage to prevent damage due to weather conditions;
store at a secure site to mitigate against theft or vandalism; and replace
damaged materials. Stored materials shall be reasonably accessible for
inspection.

The Contractor may store equipment, materials, and pertinent
components for the telemetry system at the following location:

Dominguez Yard
2159 East Sepulveda Boulevard
Carson, CA 90810
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Public Works is not responsible for damage or loss to Contractor's

equipment, materials, and pertinent components that are stored or left at

any County facilities. If additional storage is required for the project, the

Contractor shall ensure that such facilities are secured prior to

commencement of work.

G - 2 INSPECTION

All materials intended for use on this project are subject to inspection.

Contractor shall make all materials available for inspection by an agent of

Public Works.

H. EXECUTION OF WORK

To minimize public inconvenience and possible hazard and to restore

street and other work areas to their original condition and state of

usefulness as soon as practicable, the Contractor shall diligently execute

the work to completion. If the Contract Manager determines that the

Contractor is failing to execute the work to the proper extent, the

Contractor shall, upon orders from the Contract Manager, immediately

take steps to remedy the situation.

H - 1 WORKING DAY

A working day is any day within the period when the Notice to Proceed is

issued and the date provided for completion. Days that are not

considered working days are as follows:

1. Saturday

2. Sunday

3. Any day designated as a holiday by Public Works.

4. Any day designated as a holiday in a Master Labor Agreement

entered into by the Contractor.

I. RESPONSIBILITIES OF THE CONTRACTOR

Contractor shall provide new components that shall be in working order at time of

installation and testing.

Contractor shall perform testing to ensure that DGBP Telemetry System

functions and the Automatic Data Acquisition occur as per this Scope of Work.

Contractor shall provide software and hardware that will be compatible with

Public Works existing Siemens WinCC application.
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Contractor shall install and configure all deployed hardware and software in a
manner consistent with good security practices to mitigate unauthorized access
to any installed component or system. This includes but may not be limited to
wireless radios, Ethernet switches, PLC devices, telemetry alarm management
software, etc.

-1 REQUIREMENTS AND REGULATORY AGENCIES

- 1.1 Codes

Contractor shall perform work in accordance with the latest
applicable edition requirements of the following agencies and as
specified and as applicable whether explicitly stated or not in this
Scope of Work or Project Plans:

1. Americans with Disabilities Act (ADA).

2. Standard Specifications for Public Works (Green Book).

3. The American Public Works Association (APWA) Standard
Plans for Public Works Construction.

4. California/OSHA (Occupational Safety and Health Act)
Construction Safety Orders.

5. All local codes which govern the installation and usage of
electrical and electronic equipment, including pertinent
conduits and structural facilities.

• American Society for Testing and Materials (ASTM).

American Concrete Institute (ACI).

• American National Standards Institute (ANSI).

• Institute of Electrical and Electronic Engineers (IEEE).

• Instrument Society of America (ISA)

• National Electrical Contractors Association (NECA)

• National Electrical Manufactures Association (NEMA).

• National Fire Protection Association (NFPA).

• NFPA 70, National Electric Code (NEC).

• California Public Works Association (CPWA).
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- 2 COOPERATION AND COLLATERAL WORK

The Contractor shall be responsible for ascertaining the nature and extent

of any simultaneous, collateral, and essential work by others. Public

Works, its workers and contractors and others, shall have the right to

operate within or adjacent to the jobsite during the performance of such

work.

Public Works, the Contractor, and each of such workers, contractors and

others shall coordinate their operations and cooperate to minimize

interference.

The Contractor shall be responsible for all costs involved as a result of

coordinating its work with others. The Contractor will not be entitled to

additional compensation from Public Works for damages resulting from

such simultaneous, collateral, and essential work. If necessary to avoid or

minimize such damage or delay, the Contractor shall redeploy its work

force to other parts of the work.

- 3 PROJECT SITE MAINTENANCE

- 3.1 Cleanup

Throughout all phases of installation, including suspension of work,

and until final acceptance, the Contractor shall keep the jobsite

clean and free from rubbish and debris.

Materials and equipment shall be removed from the jobsite as soon

as they are no longer necessary. Before the final inspection, the

jobsite shall be cleared of equipment, unused material, and rubbish

so as to present a satisfactory clean and neat appearance.

Contractor shall be responsible for all cleanup costs.

- 3.2 Temporary Light, Power, and Water

The Contractor shall furnish, install, maintain, and remove all

temporary light, power, and water at its own expense. These

include piping, wiring, lamps, and other equipment necessary for

the work and shall 4nclude constructing those facilities which may

be required to provide prevention, control, and abatement of water

pollution.

- 3.3 Sanitation

The Contractor shall provide and maintain enclosed toilets for the

use of employees engaged in the work. These accommodations

shall be maintained in a neat and sanitary condition. They shall
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also comply with all applicable laws, ordinances, and regulations
pertaining to public health and sanitation of dwellings and camps.

Wastewater shall not be interrupted. Should the Contractor disrupt
existing sewer facilities, sewage shall be conveyed in closed
conduits and disposed of in a sanitary sewer system. Sewage shall
not be permitted to flow in trenches or be covered by backfill.

- 4 BEST MANAGEMENT PRACTICES

Best Management Practices (BMPs) shall be defined as any program,
technology, process, sighting criteria, operating method, measure, or
device which controls, prevents, removes, or reduces pollution. The
Contractor shall obtain and refer to the California Storm Water Best
Management Practice Handbooks. Volume 3 Construction BMP
Handbook and the Los Angeles County Department of Public Works Best
Management Practices Handbook for Construction Activities.

The Contractor shall have a minimum of two readily accessible copies of
each publication on the jobsite at all times.

As a minimum, the Contractor shall implement the following BMPs in
conjunction with all its activities and construction operations:

NO. CONSTRUCTION PRACTICES

CD4(2) Water Conservation Practices

NO. WASTE MANAGEMENT

CD13(2) Solid Waste Management

CD17(2) Sanitary/Septic Waste Management

NO. VEHICLE AND EQUIPMENT MANAGEMENT

CD18(2) Vehicle and Equipment Cleaning

CD19(2) Vehicle and Equipment Fueling

CD20(2) Vehicle and Equipment Maintenance

Additional BMPs may be required as a result of a change in actual field
conditions, contractor activities, or construction operations. When more
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than one BMP is listed under each specific BMP category, the Contractor

shall select the appropriate and necessary number of BMPs within each

category in order to achieve the BMP objective.

The Contractor shall implement BMPs for approximately 100 linear feet

ahead of and behind the jobsite area.

Public Works, as permittee, is subject to enforcement actions by the

State Water Resources Control Board, Environmental Protection

Department, and private citizens. Public Works will assess the Contractor

a penalty of $1,000 for each calendar day that the Contractor has not fully

implemented the BMPs specified for this Contract and/or is othenivise in

noncompliance with these provisions. In addition, Public Works will

deduct, from the final payment due to the Contractor, the total amount of

any fines levied on Public Works, plus legal and staff costs, as a result of

the Contractor's lack of compliance with these provisions and/or less than

complete implementation of the specified BMPs.

- 5 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS

The Contractor shall be responsible for the protection of public and private

property adjacent to the work and shall exercise due caution to avoid

damage to such property.

The Contractor shall repair or replace all existing improvements within the

right of way which are not designated for removal which are damaged or

removed as a result of its operations. Repairs and replacements shall be

at least equal to exiting improvements and shall match them in finish and

dimension.

Trees, lawns, and shrubbery that are not to be removed shall be protected

from damage or injury. If damaged or removed due to Contractor's

operations, they shall be restored or replaced in as nearly the original

condition and location as is reasonably possible. Lawns shall be

reseeded and covered with suitable mulch.

- 6 PUBLIC CONVENIENCE AND SAFETY

- 6.1 Working Hours

The Contractor shall perform work in the hours prescribed by each

respective city.

- 6.2 Street Closures, Detours, Barricades

The Contractor shall comply with all applicable State, County, and

city requirements for the closure of streets. The Contractor shall
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provide flag persons and watch persons as required to control
traffic and advise the public of detours and construction hazards.
The Contractor shall also be responsible for compliance with
additional public safety requirements which may arise during the
course of work.

- 6.3 Traffic Control Plans and Devices

The Contractor shall provide any necessary traffic control plans, in
accordance with the Manual of Uniform Traffic Control Devices. In
addition, the Contractor shall operate all traffic control devices as
specified in the Caltrans "Manual of Traffic Controls - For
Construction and Maintenance Work Zones."

- 7 CONFINED SPACES

a. Confined Space Entry Program. The Contractor shall be responsible
for implementing, administering and maintaining a Confined Space
Entry Program (CSEP) in accordance with Sections 5156, 5157, and
5158, Title 8, CCR.

Prior to performing any work in a confined space, the Contractor shall
prepare and submit its comprehensive CSEP to the Contract Manager.
The CSEP shall address all potential physical and environmental
hazards and contain procedure for safe entry into confined spaces,
including, but not limited to the following:

1. Training of personnel

2. Purging and cleaning the space of materials and residue

3. Potential isolation and control of energy and material inflow

4. Controlled access to the space

5. Atmospheric testing of the space

6. Ventilation of the Space

7. Special hazards consideration

8. Personal protective equipment

9. Rescue plan provisions

The Contractor's submittal shall include the names of its personnel,
including subcontractor personnel, assigned to the project who will
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have CSEP responsibilities, their CSEP training, and their specific

assignment and responsibility in carrying out the CSEP.

b. Permit-Required Confined Spaces. Entry into permit-required confined

spaces as defined in Section 5157, Title 8, CCR is required as a part of

the work. The Contractor shall implement a permit space program

prior to performing any work in apermit-required confined space. A

copy of the permit shall be available at all times for review by

Contractor and Public Works personnel at the jobsite.

SECTION 2- PROJECT TASKS AND DELIVERABLES

J. TASK 1: PROJECT MANAGEMENT

J -1 WORK SCHEDULE

The work schedule shall reflect the following:

J - 1.1 Criteria

Within 15 working days after Public Works issues the Notice to

Proceed, the Contractor shall prepare and deliver a work schedule

that conforms to the following criteria:

1. The work schedule shall be prepared using an automated

Network Analysis System (NAS) with Critical Path Method

(CPM) techniques. The NAS shall be the latest version of

Primavera "Suretrak," Microsoft "Project," or Public Works

approved equal.

2. Task items shall be based on the items of work for each task

per Section C, Work Organization.

a. Work activities shall be subdivided into those portions

to be installed during each task.

b. The procurement of materials and equipment shall be

included as activities.

c. Work to be performed by subcontractors shall be

identified and shown as work activities.

3. The time of completion as described in Agreement for

Consultant Services.

4. Completion of the work shall be performed in accordance

with this Scope of Work and Project Plans.
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5. Milestones shall be clearly illustrated and identified as such.

J - 1.2 Requirements

The work schedule shall reflect the following:

1. Contractor shall work within the time restrictions as specified
by each city.

2. Contractor shall schedule and be responsible for
coordinating related work with other trades, vendors,
subcontractors, and others to avoid omissions and delays in
project status.

3. Work shall be scheduled to be performed by task as
described in Section C, Work Organization. The required
wells shall be scheduled and performed first.

4. The Contractor shall obtain prior written approval from the
Contract Manager before any work is started on optional
wells and or facilities.

5. Work performed on optional wells and facilities shall be
indicated on the schedule. Material and equipment required
for this task shall not be procured prior to the Contractor
receiving prior written approval from the Contract Manager.

J - 1.3 Monthly Updates

The Contractor shall submit two paper copies of the updated work
schedule to the Contract Manager on the first working day of each
month.

All work shall be performed in accordance with the approved
schedule. Any variations to project scheduling must be approved
by the Contract Manager.

J - 2 MANAGEMENT MEETINGS

Contractor shall attend and participate in all meetings scheduled by or at
the request of the Contract Manager. These include, but are not limited
to, a regularly scheduled weekly management meeting on the project site
for the purposes of the management of the installation and for the
management of the project site operations. The Contractor shall attend
and participate in all pre-job meetings with each respective city, at least
one week prior to starting work within that city. The Contractor shall make
available those resources, reports, and records necessary to effectuate
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timely and productive management meetings. The Contractor shall

formally record and publish the minutes, which shall be furnished to all

attendees and other interested parties no later than 72 hours following the

conclusion of the meeting.

K. TASK 2: SUBMITTALS

K - 1 SUBMITTALS

Submittals as described below shall be mailed to the Contract Manager

within 20 business days of the issuance of the NTP. All submittals shall

be approved by the Contract Manager prior to commencement of any

work.

Contractor shall provide the planned security configurations for each

installed component or system (if applicable) for review and approval by

Contract Manager and Information Security Officer.

K - 1.1 Working Drawings

Working drawings shall show details of work to be designed and

performed by Contractor that are not specifically shown on Project

Plans, or conditions encountered in the field.

K - 1.2 Shop Drawings

Shop drawings shall show details of manufactured or assembled

products proposed to be incorporated into the work. Shop

drawings include:

1. ADATS Equipment, subsection O - 1.2, Submittals.

2. Instrumentation, subsection N - 1.2, Submittals.

3. Conduit, conductor, service meter, and wire.

4. Subsection M-1.3, Submittals.

K - 1.3 Supporting Information

The following is a list of supporting information required for the

administration of this Contract:

Data supporting Exhibit D, Equipment List, including updates, if

applicable. This includes, but is not limited to, catalog sheets,

manufacturer's brochures, technical bulletins, specifications,

equipment cut sheets, diagrams, product samples, and any other

information necessary to describe a system, product, or item.
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K - 1.4 Acceptance Test Plan

Prior to Final Testing, the Contractor must submit an Acceptance
Test Plan that is mutually approved by Public Works and vendor
prior to commencing testing to verify that the ADATS meets the
requirements and specifications. See Section S for Final Testing
requirements.

L. TASK 3: PERMITS

L-1 PERMITS

The Contractor shall inquire the governing authorities (see below)
to confirm that encroachment permits are necessary. If so, the
Contractor shall obtain and pay for permits required for the tasks in
this Scope of Work prior to the start of the work in the
corresponding governed areas. The Contractor shall also arrange
and pay for any necessary inspections. The Contractor shall abide
by the terms and conditions of all obtained permits. Public Works
shall reimburse the Contractor for all permit fees and associated
inspection fees required to complete the work identified in the
Scope of Work at a markup of 5%. The Contractor shall provide
both hard and electronic copies of all required permits and
permissions and all supporting documentation including invoices
and receipts.

City of Carson Public Works Permit Inspection:
310-952-1700

2. City of Los Angeles Public Works Permit Inspection:
310-732-4677

M. TASK 4: CONDUIT, CONDUCTOR, SERVICE METER, AND WIRE
INSTALLATION

M -1 GENERAL

Contractor shall install all electrical conduit and related products in
accordance with this Scope of Work. Detailed product specifications are
included in Product Specifications, which is Exhibit C to the Request for
Proposals dated February 4, 2015, for all products listed in subsection M-
1.1 below.

The approximate number of devices and related appurtenances to be
installed in each work location are included in Section V, under Task No.
4.
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M - 1.1 Subsection Includes.

• Metal Conduit.

• Liquid tight flexible metal conduit.

• Fittings and conduit bodies.

• Plastic conduit and fittings.

• Power conductors 600 volts and below.

• Signal and control wires.

• Pull boxes.

• Service meter.

M - 1.2 References.

• ANSI C80.1 -Rigid Steel Conduit, Hot Dipped Galvanized.

• ANSI/NEMA FB 1 -Fittings, Cast Metal Boxes, and Conduit

Bodies for Conduit and Cable Assemblies.

• FS A-A-55810- Federal Specifications for Flexible Metal

Conduit.

• NEMA TC2 -Electrical Plastic Tubing and Conduits.

• NEMA TC3 -PVC Fittings.

• ANSI/NFPA 70 -National Electric Code.

• NECA "Standard of Installation".

M - 1.3 Submittals.

Product Data: Contractor shall provide data for the items listed in

M.1.1.

M - 1.4 Requlatory Requirements.

• Contractor shall conform to applicable ANSI/NFPA codes.

• Contractor shall furnish products listed and classified by

Underwriters Laboratories, Inc., as suitable for purposes

specified and shown.
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M - 1.5 Delivery, Storage, and Handling.

• Contractor shall accept conduit onsite. Contractor shall inspect
for damage.

• Contractor shall protect conduit from corrosion and entrance of
debris by storing above grade. Contractor shall provide
appropriate covering.

• Contractor shall protect PVC conduit from nicks and dents.

M - 1.6 Project Conditions.

• Contractor shall verify routing and termination locations of
conduit prior to rough-in.

• Conduit runs on Project Plans is approximate unless
dimensioned. Contractor shall route conduit as required to
complete wiring system.

• Contractor shall install conduit runs within project boundaries as
defined on Project Plans. Where impractical, the Contractor
shall install conduit at closest possible extent to project
boundaries within public right of way only.

M-2 PRODUCTS

Detailed product specifications are included in Product Specifications for
all products listed in subsection M-1.1.

M - 2.1 Conduit Requirements.

• Outdoor Locations, Above Grade: Contractor shall use rigid
galvanized steel conduit and fittings approved for use with rigid
conduit. ~'

• Wet or Damp Locations: Contractor shall use PVC coated rigid
galvanized steel conduit, couplings, straps, fittings, and conduit
bodies.

• Dry Locations: Contractor shall use rigid galvanized steel
conduit.

• Indoor Locations: Contractor shall use rigid galvanized steel
conduit in all mechanical or equipment buildings. Contractor
shall use electrical metallic tubing (EMT) for installations in
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offices, control rooms, or other indoor locations as approved by

the Contract Manager.

M - 2.2 Examination.

• Contractor shall verify routing and termination locations of

conduit prior to rough-in.

M - 2.3 Installations.

• Contractor shall install conduit in accordance with NECA

"Standard of Installations."

• Contractor shall install non-metallic conduit in accordance with

manufacturer's instructions.

• Contractor shall arrange supports to prevent misalignments

during wiring installations.

Contractor shall support all conduit using hot dipped galvanized

steel or malleable iron straps.

• Contractor shall group related conduits and support using

conduit rack. Contractor shall construct rack using galvanized

Unistrut channel.

• Contractor shall arrange conduit to present neat appearances,_,_

Contractor shall install conduits level and plumb.

• Contractor shall route conduit parallel and perpendicular to

walls.

• Contractor shall cut conduit square using a saw and de-burr cut

ends.

• Contractor shall fasten conduit securely to fittings.

• Contractor shall join nonmetallic conduit using cement as

recommended by manufacturer. Contractor shall wipe conduit

dry and clean. Contractor shall apply PVC primer and cement

evenly to entire area inserted in fitting. Contractor shall allow to

cure for 20 minutes.

• Contractor shall use weather tight conduit hubs to fasten conduit

to metallic enclosures.
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• Contractor shall provide suitable pull string in each conduit.
Contractor shall use suitable caps to protect installed conduit
against entrance of dirt and water.

• Contractor shall provide foam sealant in conduits to inhibit
migration of water into above-grade enclosures.

• Contractor shall ground and bond conduit in accordance with
NFPA 70.

• Contractor shall bury all underground conduit runs at a minimum
of 18 inches below finished grade.

• Contractor shall keep all instrumentation conduit runs a
minimum of 12 inches from electrical conduit runs.

• Contractor shall inform LADWP 30 days prior to request
installation of the conductors and energizing of the meter.

N. TASK 5: SENSOR AND COMMUNICATION CABLE INSTALLATION,
CALIBRATION AND TESTING

N -1 GENERAL

Contractor shall install all sensors in accordance with this Scope of Work.
In addition, the Contractor shall run all necessary communications cables
from installed sensors to the appropriate RIO/PLC location. Detailed
product specifications are included in Product Specifications for all
sensors and communication cables listed in subsection N-1.1 below.
Contractor shall use all instrument enclosures that are NEMA type 4X as
specified in Project Plans, or Public Works approved equal. The
approximate number of sensors, related appurtenances, and lengths of
communication cables are included in Section V, under Task No. 5.

N - 1.1 Subsection Includes:

• Water Level Sensor.

• Well Head Pressure Sensor.

• Line Pressure sensor.

• Barometric Pressure Sensor.

• Pressure Transmitter.

• Injection Well Flow Rate Sensor -Orifice Plate Type.
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• Injection Well Flow Rate Sensor -Magnetic Flow Meter.

• Injection Well Packer Pressure Sensor.

• Water in Vault Level Sensor.

• Fiber Optic Cables (Communication Cables).

N - 1.2 Submittals.

• O & M Manuals.

• Specs for the communication cables.

• Calibration Reports.

• Manufacturer's Installation Instructions.

• Detailed instructions/manual to add additional wells and sensors

to the telemetry system (i.e. installing devices in wells and

programming the server).

N - 1.3 Qualifications.

• Manufacturer: Contractor shall utilize a company specializing in

manufacturing products specified in this section with a minimum

of 3 years experience.

N - 1.4 Requlatory Requirements.

• Contractor shall conform to requirements of ANSI/NFPA 70

(National Electric Code).

• Contractor shall furnish products listed and classified by

Underwriters Laboratories, Inc., as suitable for purpose

specified and shown.

N-2 PRODUCTS

Detailed product specifications are included in Product Specifications for

all products listed in subsection N-1.1.

N - 2.1 Installation:

• Contractor shall install products in accordance with

manufacturer's instructions.
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• Contractor shall label each instrument permanently with its
instrument tag as shown on the instrument schedule.

• Contractor shall install all wires in existing protective conduit
runs. In accordance with Section M, the Contractor shall install
additional conduit anywhere conduit is necessary for the
completion of the telemetry system.

N - 3 PRODUCT CALIBRATION AND TESTING

Product calibration and testing shall be performed as follows:

1. Contractor shall verify the continuity of the wiring. All pulled
wiring is subject to inspection to ensure no damage is
sustained during installation.

2. Contractor shall perform calibration and testing for proper
operation over the full range of the instrument.

3. Contractor shall perform testing of each data measurement
device at each site by comparing with manually obtained
data. The method for acquiring manually obtained data shall
be approved by Public Works prior to any calibration
activities.

4. All results shall be recorded on the forms in Exhibit F, Test
Forms, and submitted to the Project Manager for verification
and approval. All results of manual field testing versus
automatic sensors for monitoring attributes shall also be
provided.

O. TASK 6: AUTOMATED DATA ACQUISITION AND TELEMETRY SYSTEM
INSTALLATION AND TESTING

O -1 GENERAL

Contractor shall install all ADATS products in accordance with this Scope
of Work. Detailed product specifications are included in Product
Specifications for all products listed in subsection 0-1.1 below.

The approximate number of devices and related appurtenances to be
installed in each work location are included in Section V, under Task No.
6.

O - 1.1 Subsection Includes.

Programmable Logic Controller (PLC).
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• Fiber Optic Network Switch.

• Remote I/O (RIO) System.

• Wireless I/O (WIO) System.

• Solar Power Supply for WIO.

• Antenna Pole for WIO.

• Loop Isolator.

• Surge Suppressor -Control Panel Power.

• Surge Protectors -Field Instruments.

• Uninterruptible Power Supply (UPS) Mini Tower Type.

• Uninterruptible Power Supply (UPS) DIN Rail Type.

• DC Power Supply (24V).

• DC Power Supply (12V).

• Operator Interface Touch Screen (OIT).

• Spare Parts.

O - 1.2 Submittals.

• Contractor shall submit all wiring diagrams, schematics, panel

layouts and Operations and Maintenance (O&M) Manuals

including spare parts list.

• Contractor shall submit equipment factory test results where

available.

• Contractor shall submit manufacturer's installation instructions.

• Contractor shall submit technical Consultants resumes,

references, and relevant project experience.

O - 1.3 Qualifications.

• Manufacturer: Contractor shall utilize a company specializing

in manufacturing products specified in this section.
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• Contractor: Contractor shall specialize in the installation of
electronic equipment and shall specialize in the programming
and installation of the specific hardware used.

O - 1.4 Regulatory Requirements.

• Contractor shall conform to requirements of ANSI/NFPA 70
(National Electric Code).

• Contractor shall furnish products listed and classified by
Underwriters Laboratories, Inc., as suitable for purpose
specified and shown.

O-2 PRODUCTS

Detailed product specifications are included in Product Specifications for
all products listed in subsection 0-1.1.

O - 2.1 Installation

• The Contractor shall mount all hardware related to the telemetry
system. The Contractor shall bring all wire terminations into the
enclosures with a minimum of six feet of additional wire.

• The Contractor shall ensure that afl PLCs and RIO's are
installed appropriately and shall make all wire connections to
the PLCs/RIOs to operate as outlined in this Scope of Work and
Project Plans.

• Commissioning of the telemetry system, including startup, shall
be performed by the Contractor. All pulled cables are subject to
inspection and verification to ensure that no damage is
sustained during installation.

O — 3 PRODUCT TESTING

1. Contractor shall verify the continuity of the wiring. All pulled
wiring is subject to inspection to ensure no damage is
sustained during installation.

2. Contractor shall perform testing of all ADATS products for
proper operation and functionality.

3. Contractor shall demonstrate functionality of the PLC/RIO(s)
and appurtenances, and provide documentation to Public
Works for verification and approval.
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O - 4 SPARE PARTS

In addition to spare parts mentioned elsewhere in specification sections,

the Contractor shall supply the following spare parts for use by Public

Works after the 12-month warranty period. Spare parts are not to be used

by the Contractor during the 12-month warranty period.

• Quantity 1 Relay of each type used or 10%, whichever is the

greater amount.

• Quantity 10 lamps of each type used or 100%, whichever is the

greater amount.

• Quantity 200% spare fuses, two spare fuses for each type of

fuse supplied minimum.

• Quantity 10 RIO module of each type used or 10%, whichever

is the greater amount.

• Quantity 2 RIO power supply module or 10%, whichever is the

greater amount.

• Quantity 1 WIO module of each type used or 10%, whichever

is the greater amount.

• Quantity 1 WIO radio transmitter module.

• Quantity 1 WIO radio receiver module.

• Quantity 1 PLC power supply module.

• Quantity 1 PLC Ethernet communications module.

• Quantity 3 Ethernet switch of each type used or 10%,

whichever is the greater amount.

• Quantity 4 power supply of each type used or 10%, whichever

is the greater amount.

P. TASK 7: SOFTWARE PROGRAMMING/CONFIGURATION, INTEGRATION,

AND TESTING

P -1 PROGRAMMING AND TESTING GUIDELINES

a. The Contractor shall ensure that all PLCs and RIOs are installed

appropriately before beginning programming. The installation of

ADATS shall not be considered complete until the Contractor
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has completed all necessary programming, calibrating, and
testing.

b. Programming of all PLCs, RIOs, and related appurtenances
shall occur so that the ADATS operates as outlined in this
Scope of Work and Project Plans.

c. The Contractor shall utilize the existing server and WinCC
software Version 7.0 or newer at Headquarters in cooperation
with Public Works in order to configure new user-friendly
interface screens for the DGBP Telemetry System modeled
after the existing Seawater Barrier Telemetry System. The
PLCs and RIOs shall be programmed to integrate transparently
with the existing WinCC system. The Contractor shall provide
programming at the PLCs and RIOs identified in Table E-1.2(a),
Table E-1.2(b), and in Project Plans.

d. The Contractor shall configure the existing HMI workstations at
Alamitos Yard, Dominguez Yard, EI Segundo Yard, and
Redondo Yard to monitor the new Dominguez Gap PLCs, RIOs,
and instruments.

e. The Contractor shall configure the existing alarm management
software on the server at Public Works' Headquarters Water
Resources Division Blue Room to monitor the new Dominguez
Gap alarms.

f. The Contractor shall coordinate with Public Works Information
Technology Division (ITD) to connect Segments 3, 4, and 5
PLCs to Headquarters via T1 lines.

g. The Contractor shall upgrade the existing server licenses at
Public Works' Headquarters Water Resources Division Blue
Room and field workstations as needed to allow monitoring of
additional DGBP telemetry signals.

Alamitos Yard:

1. Siemens SIMATIC WinCC V7.0 SP2 -Runtime License.
500 data tags have been occupied out of 700 available data
tags.

Dominguez Yard:

1. Siemens SIMATIC WinCC V7.0 SP3 - Runtime and
Configuration License. 5,000 data tags have been occupied
out of 64,000 available data tags.
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2. Siemens SIMATIC WinCC V7.0 SP3 -Runtime License.

5,000 data tags have been occupied out of 64,000 available
data tags.

EI Segundo Yard:

1. Siemens SIMATIC WinCC V7.0 SP2 -Runtime License.
500 data tags have been occupied out of 700 available data
tags.

Redondo Yard:

1. Siemens SIMATIC WinCC V7.0 SP2 -Runtime License.
500 data tags have been occupied out of 700 available data
tags.

Public Works' Headquarters Water Resources Division Blue
Room:

1. Siemens SIMATIC WinCC V7.0 SP2 - Runtime and
Configuration License. 5,000 data tags have been occupied
out of 8,000 available data tags.

2. Siemens SIMATIC WinCC V7.0 Archive - 1500 Archive
tags.

h. If - new or upgraded server licenses are required to account for

the additional capacity requirement of the DGBP Telemetry
System, Public Works shall reimburse the Contractor for the
cost of new or upgraded server licenses at a markup of 5%.
The Contractor shall provide all supporting documentation for

the cost of the software licenses including invoices, receipts,
warranties, manuals, and license certificates.

i. Following programming/configuration, the Contractor must test,
demonstrate and document, to the satisfaction of Public Works,

the functional capabilities of the complete ADATS to monitor
and analyze the collected data as stated in this Scope of Work.

Q. TASK 8: O&M MANUALS

Q - 1 GENERAL

Upon completion of work, the Contractor shall furnish Public Works three
reproducible sets of O&M manuals along with an electronic copy. The
manuals shall include a table of contents and shall be comprehensive in
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describing the overall objectives of the DGBP Telemetry System and shall
describe in detail the telemetry system operations and programming.

Q - 1.1 SYSTEM OVERVIEW

The Contractor shall describe in the O&M manual the system architecture
for the completed DGBP Telemetry System. The paths of communication
from in field locations to Public Works' Headquarters Building and other
facilities shall be specified and also the methods of data transmission and
the method of data acquisition and the integral components necessary to
facilitate data acquisition. The Contractor shall include a facility map
showing all injection wells, observation wells, and pressure reducing
valves incorporated with the DGBP Telemetry System.

Q - 1.2 SYSTEM COMPONENTS AND EQUIPMENT

The Contractor shall describe in the O&M manual the specified
components and equipment employed in the DGBP Telemetry System
architecture. The Contractor shall detail specifically for each component
the manufacturer, respective model and part numbers, purpose, power
source, power type required, manufacturer specifications, data sheets,
applicable warranties, and manufacturers suggested operation guidelines
and maintenance. The Contractor shall include photographs showing the
installation of telemetry system components at a typical injection well,
observation well, and other Public Works facilities. This section shall
describe specific components including, but not limited to, the following
list.

• Water Level Sensor.

• Well Head Pressure Sensor.

• Line Pressure Sensor.

• Barometric Pressure Sensor.

• Pressure Transmitter.

• Injection Well Flow Rate Sensor -Orifice Plate Type.

• Injection Well Flow Rate Sensor -Magnetic Flow Meter Type.

• Injection Well Packer Pressure Sensor.

• Water in Vault Float Sensor.

• PLCs.
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• RIOs.

• Radio and Modem Units.

• Operator Interface Unit.

• Antenna Systems.

• Power Subsystems.

• Converter Units.

The Contractor shall also include the plan view and layout location of each

component comprising the telemetry system. The Contractor. shall

incorporate the final record drawings as signed and certified by such in the

O&M manual. Schematics of the telemetry system components and the

respective instrumentation schedules shall be incorporated into the O&M

manual. The instrumentation schedule shall represent the appropriate

instrument signal tag name, the respective channel number, cable pair

number, well number, well type instrument type, instrument function

description, output signal, supply voltage and type, pressure range, model

and part numbers, -and depth location of all water level sensors. The

schematics shall show wiring configurations of all RIOs and PLCs with

respect to actual wire connections, wire types, specific hardware used

along with respective model and part number.

Q - 2 DATA ACQUISITION PARAMETERS

The Contractor shall define in the O&M manual the parameters of data

acquisition and shall specify the programming methods of triggering

instrument reading frequencies, reading frequency set up, and triggering

methods modification to meet the needs of Public Works. The Contractor

shall describe the communication capabilities of the DGBP Telemetry

System and at what thresholds will maximize the telemetry system

capabilities so as to not cause system failure.

The Contractor shall specifically define programming logic for each

component of the telemetry system. The manual shall define the logic

parameters of the instruments, PLC, RIO, operator interface, radio, signal

converters, and other programmable components.

The Contractor shall describe the operation of the new WinCC screens

and how to navigate through the telemetry system. The O&M manual shall

include photos and screenshots showing steps to collect data readings,

configure the trend charts, export data, respond to alarms, etc.
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Q - 3 INSTRUMENTATION ALARMS

The Contractor shall define alarms and the detection parameters utilized
by the instrument in the O&M manual. The O&M manual shall include
steps on how to modify these parameters. Also, the manual shall identify
how this information can be extracted from the telemetry system to be
incorporated with the existing sub database. The Contractor shall define
net-work information and when the alarm changes state and the
conditions required for clearing the alarm state. The Contractor shall
define alarm thresholds for each instrument and at which parameters each
instrument is set. The manual shall include a table listing of all telemetry
system alarms, descriptions, and action items for troubleshooting each
alarm.

Q - 4 MAINTENANCE AND TROUBLESHOOTING

The Contractor shall define in the O&M manual the diagnostic tools
available, RIO, PLC, and all other component diagnostic measurements
and their function. The Contractor shall also describe additional software
and/or hardware available for troubleshooting.. The Contractor shall
describe diagnostic processes and their purpose in evaluating telemetry
system/component failure and or queries.

Q - 5 CALIBRATION

The Contractor shall describe in the O&M manual the suggested
calibration frequency, calibration methods, and procedures for each
instrument/component requiring such. The Contractor shall also record
and include all calibration histories as performed in the field for each
instrument and for each applicable component of the DGBP Telemetry
System.

R. TASK 9: WORKSHOP MEMORANDUM

Near the end of work the Contractor shall schedule at least two sets of technical
workshops for Public Works employees and agents. At least one week prior to
meeting for the first workshop, the Contractor shall submit a memorandum to the
Contract Manager describing workshop objectives and goals for review and
approval. The workshops shall utilize the developed O&M manual.

R -1 TASK 9A: TECHNICAL WORKSHOP SET NUMBER 1

The first workshop set shall be presented by a technical specialist
thoroughly familiar with ADATS. This set of workshops is not intended to
show exact operation of the telemetry system but mainly to demonstrate
system functionality and validate the design of the user interface. The
Contractor shall provide a minimum of two workshops within this set and
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must provide in-field and hands on training as necessary. All workshops

shall accommodate 10 to 15 people, shall allow for open discussion with

Public Works personnel, and shall address the following:

1. DGBP Telemetry System graphical interface alternatives and their

development at each location.

2. The software and operator screens.

3. The DGBP Telemetry System integration programming with the

existing Headquarters server and Seawater Barriers Telemetry

System.

4. Methodologies for data acquisition and maintenance of the DGBP

Telemetry System.

5. The required standards, screen appearance, and functionality

developed for the operator interfaces.

6. A simulated demonstration of the operator interfaces prior to final

installation at the jobsite and prior to integration into the existing

Seawater Barriers Telemetry System.

R - 2 TASK 9B: TECHNICAL WORKSHOP SET NUMBER 2

The second workshop set shall also be presented by a technical specialist

thoroughly familiar with ADATS and shall include a minimum of fwo

workshops. These workshops shall be performed after integration

completion and after approval of Acceptance Testing. The Contractor

shall show the DGBP Telemetry System performance and shall train

Public Works Personnel. This training will involve education on each

instrument and network hardware function and maintenance. The

Contractor shall also plan to visit various jobsites to show hands on use

and programming of the DGBP Telemetry System components. The

workshop shall also present screen navigation of the DGBP Telemetry

System program and use of the developed application.

S. TASK 10: FINAL TESTING

Prior to Final Testing, the Contractor must submit an Acceptance Test Plan that

is mutually approved by Public Works and vendor prior to commencing testing to

verify that the ADATS meets the requirements and specifications.

Once all DGBP Telemetry System monitoring components are installed and

functional, the Contractor shall perform testing in accordance with the

Acceptance Test Plan and must include an I/O verification. This test shall verify

that the field, signals are wired properly and the various components function
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correctly to provide necessary signals to the RIOs and PLCs and react correctly
to signals received from the RIOs and PLCs. The Contractor shall prepare for
this test a sheet, listing in tabular format all relevant signals to be monitored by
the telemetry system. This sheet shall provide a space wherein both the
Contractor and the Contract Manager may sign and date the completion of final
testing. Public Works reserves the right to require the Contractor to repeat
testing, or to repeat internal testing in order to validate the data.

The new DGBP Telemetry System shall be integrated with each component as
well as with the existing server and the Seawater Barrier Telemetry System.
Integration testing of the telemetry system shall be performed prior to final
completion of the project. All telemetry system components must be installed
including the optional wells and facilities that are given approval as described
under subsection C-2. System integration shall ensure that all components of
the telemetry system are functional and that all instruments respond to manual or
automatic probing. It will also ensure that data can be monitored at Alamitos
Yard, EI Segundo Yard, Redondo Yard, Dominguez Yard, and Public Works
Headquarters. The Contractor shall satisfactorily prove to Public Works that the
telemetry system is fully operational.

Acceptance Test Plan shall include, but not be limited to:

• Successful installation of all ADATS components.

• Successful I/O verification.

• Proper wiring.

• Proper field signals.

• Correct functionality of each component.

• Successful instrument response to manual or automatic probing.

• Successful data monitoring at each PLC, Alamitos Yard, Dominguez Yard, EI

Segundo Yard, Redondo Yard, and Public Works Headquarters.

• ADATS is fully operational.

• Any other reasonable requirements deemed necessary by the Contract
Manager.
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T. TASK 11: PROJECT RECORD DOCUMENTS

T - 1 AS-BUILT DRAWINGS

Contractor shall maintain at the jobsite a separate and complete set of

Project Plans, which will be used solely for the purpose of recording

changes made in any portion of the work during the course of installation,

regardless of the reason for such change. Changes, as they occur, will be

marked on the approved set of Plans on a daily basis. The payment for

each task will be withheld until Public Works has verified that "as-built"

corrections are current. Before final payment is authorized, Contractor

shall certify that all changes in the work are included on the Plans and

shall deliver such to Public Works. Final As-built must be documented by

the - Contractor in electronic form by striking through any changes and

identifying changes with a symbol next to the change and a letter at the

bottom of the page.

T - 2 RECORD DRAWINGS

Contractor shall prepare record drawings based on the "as-built"

drawings maintained by the Contractor during installation. The

record drawings shall indicate the locations of telemetry conduits,

RIO and PLC cabinets, instrumentation schedules, power

subsystems, antennas, observation wells, injection wells, pull

boxes, and other appurtenant structures to scale. Record drawings

shall be in electronic form utilizing the design drawings and as-built

markings on plans.

2. Contractor shall prepare a record set of specifications documenting

all equipment, installation, materials, and installation methods. For

alt installed equipment, the name of the manufacturer and model

number shall be specified.

3. Contractor shall create and maintain detailed as-built plans and

specifications throughout the duration of the project, and shall

document in detail their work procedures, sequences of events,

methodologies, calibration, testing, and programming. This

documentation shall be such that an outside Contractor could utilize

the documentation to satisfactorily duplicate or repeat the work on

this or similar telemetry projects. The documentation shall be

compiled into a reported titled "Process Documentation" and

submitted as a deliverable item.

T - 3 UPDATED EXHIBIT D, EQUIPMENT LIST

The complete ADATS, including all components shall be designated in the

Equipment List. All spare components shall be turned over to Public
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Works at Final Acceptance and shall be demonstrated to be in good
working order.

U. TASK 12: FINAL ACCEPTANCE. SYSTEM MAINTENANCE AND SUPPORT

U -1 60 DAY DEFICIENCY-FREE ADATS OPERATION

The Contractor shall demonstrate to Public Works the operation of the ADATS
for 60 consecutive days without deficiencies. The Contractor shall repair any
deficiency that they encounter and any deficiency identified by the Contract
Manager. The Contractor shall follow the guidelines for maintenance services as
identified in Exhibit E, Maintenance and Support. Depending on the severity of
the deficiency, the Contract Manager may use their discretion to determine if the
deficiency will result in a restart of the 60 consecutive day deficiency-free period.

U - 2 CONDITIONS OF FINAL ACCEPTANCE

In addition to, and in summary of, the satisfactory completion of all deliverables in
Section V, Schedule of Tasks and Deliverables, Final Acceptance of the project
shall be granted once the Contractor has committed to provide one full year of
DGBP Telemetry System maintenance and support beyond Final Acceptance per
provisions of subsection U-3.

U - 3 MAINTENANCE

The Contractor shall maintain all instrumentation and DGBP Telemetry System
components during the duration of the contract and fora 1 year warranty period
from the date of Final Acceptance. The Contractor shall replace all damaged or
malfunctioning components of the telemetry system at no cost to Public Works.
The Contractor shall be responsible for all cost associated with maintenance of
the telemetry system for the duration of this Contract and fora 1 year warranty
period from the date of Final Acceptance. The Contractor shall be responsible
for all damage to the equipment and the cost of replacement or repair of any
damaged equipment. The complete DGBP Telemetry System and all spare
equipment designated in the equipment list shall be turned over to Public Works
at the end of this Contract and shall be demonstrated to be in good working
order. The space parts identified in Section 0-2.1 shall not be used by the
Contractor during the 1 year warranty period, unless otherwise approved by the
Contract Manager. Nothing in this subsection U-3 shall limit the Contractor's
obligations under Exhibit E, Maintenance &Support.
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V. SCHEDULE OF TASKS AND DELIVERABLES

Task No. 1 - Pro'ect Mana ement

Item Deliverable Description

J-1 Work Schedule

J-2 Mana ement Meetings

ACCEPTANCE
CRITERIA:

Public Works' Contract Manager has received all supporting

information, reviewed it, and approved it.

Task No 2 -Submittals

Item Deliverable Description

K-1.1 Workin Drawin s

K-1.2 Shop Drawings

K-1.3
Supporting Information for Exhibit D, Equipment List (including

u dates, if a licable

K-1.4 Acceptance Test Plan

ACCEPTANCE
CRITERIA:

Public Works' Contract Manager has received all drawings, supporting

information, and test plan, reviewed and approved them.

Task No. 3 - Permifs

Item Deliverable Description

All permits and respective payments for all inspections by governing

L-1 authorities as necessary to complete the objectives and requirements

of this Scope of Work.

ACCEPTANCE Public Works' Contract Manager has received both hard and electronic

CRITERIA: copies of all required permits and permissions and all supporting

documentation includin invoices and receipts.

-B.38- 2014 —Dominguez Gap

Barrier Telemetry System



Scope of Work —Exhibit A

*The items identified in the Acceptance Criteria for Task Nos. 4 - 6 and 11 are also
shown in Exhibit D, Equipment List.

Task No. 4 -Conduit, Conductor, Service Meter, and Wire Installation

Item Deliverable Description

M-1 & M-2 Installation of conduit

M-1 & M-2 Installation of Power Conductors

M-1 & M-2 Installation of Signal and Control Wires

M-1 & M-2 Installation of pull boxes

M-1 & M-2 Installation of service meters

ACCEPTANCE Public Works' Contract Manager has received the service equipment,
CRITERIA: conduit, and cable, including the following:

2 EA Utility Service Connections (Item no. 1)
2 EA Utility Meter Base (Item no. 2)
2 EA Utility Disconnects (Item no. 3)
2 EA Utility Pedestals and Accessories (Item no. 4)
2 EA Service Panelboard 100A and feeder termination (Item no. 5)
1 EA Dominguez Yard Load Center &Feeder termination (Item no. 6)
1 EA Dominguez Yard FO Termination (Item no. 7)
102,000 LF Power and Control Cable (Item nos. 11,12,13, and 14)
124,000 LF Signal Cable (Item no. 15)
1000 LF Conduit (Item nos. 8,9, and 10)
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Task= No. 5 -Sensor and Communication Cable Installation,. Calibration,

and Testin

Item Deliverable Description

N-1 and N-2 Installation of all sensors

N-1 and N-2 Installation of all communications cables (from RIO to PLC sites)

N-3 Calibration and testing of all sensors and communication cables

ACCEPTANCE Public Works' Contract Manager has received all results of manual

CRITERIA: field testing versus automatic sensors for monitoring attributes. Also,

Contractor has provided a complete set of functioning

sensors/transducers and cables, including the following_

121 EA Well Level Transmitter (Item no. 44)

43 EA Magnetic Flow Meters, including pipe modifications and sensor

cable (Item nos. 45 and 46)

42 EA Flood Switches (Item no.47)

6 EA PRS Pressure transmitters (Item no. 48)

61 EA Well Head Pressure transducers (Item no. 49)

13 EA Well Line Pressure transducers (Item no. 50)

12 EA Well Packer Pressure transducers (Item no. 51}

18 EA Orifice Plate Flow Meters - w/ Transducers (Item no. 52)

41 EA Orifice Plate Flow Meters - no Transducers (Item no. 53)

3 EA Barometric Pressure Transducers (Item no. 54)

23,000 LF communications cable (Item no.16)

42 EA Vault instrument panels (Item no. 43
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Task No. 6 -Automated Data Acquisition and Telemetry System Installation and
Testin

Item Deliverable Description

O-1 and O-2 Installation and wiring of PLC/RIO(s) and appurtenances

O-3
Testing, documentation, and demonstration of functionality for
PLC/RIO(s) and appurtenances

O-4 Spare Parts

ACCEPTANCE Public Works' Contract Manager has received a complete and
CRITERIA: functioning PLC/RIO system, including the following:

150 EA 1/2" cable connectors (Item no. 58)
240 EA Polgflo needle valve 90d 1/4" male (Item no. 59)
240 EA Polyflo 1 /4" tees (Item no. 60)
480 EA Polyflo 1 /4" male adapters (Item no.61)
480 EA Polyflo 1/4" bulkhead connectors (Item no. 62)
2100 LF of Polyflo 1/4" tubing (Item no. 63)
240 EA Brass 1/4" tee NPT (Item no. 64)
480 EA Brass 1/4" close nipple NPT (Item no.65)
19 EA RIO back panels with appropriate I/O modules, power supplies,

terminal blocks, wire management components, communication
components, and protective devices (Item no. 34)

2 EA PLC back panels with appropriate I/O modules, power supplies,
terminal blocks, wire management components, communication
components, and protective devices (Item no. 34)

1 EA PRV Station PLC Panel with appropriate I/O modules, power
supplies, terminal blocks, wire management components,
communication components, protective devices, and operator
interFace (Item no. 18)

1 EA LADWP (WS2) Control panel modification and components (Item
no. 17)

2 EA Antenna poles with antennas, lightning arrestors and cable (Item
no. 41)

1 EA WIO Transmitter Control Panel with appropriate I/O modules,
power supplies, terminal blocks, wire management components,
communication components, and protective devices with Solar
Power Supply System for WIO Control Panel (Item no. 39)

1 EA WIO Receiver control panel with appropriate I/O modules, power
supplies, terminal blocks, wire management components,
communication components, and protective devices (Item no. 40)

2 EA Protective fence for WIO antenna poles and enclosures (Item no.
42)
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Task No<7 -Software Programming/Configuration, Integration, and Testing

Item Deliverable Description

Program all PLCs, RIOs, and related appurtenances so the ADATS

P-1 operates as outlined in the Scope of Work and it integrates transparently

with the existing Seawater Barrier Telemetry S stem.

Program and configure new interFace screens for the DGBP Telemetry

P-1
System modeled after the existing Seawater Barrier Telemetry System

utilizing the existing server and WinCC software Version 7.0 or newer at

Public Works Head uarters.

P-1
Configuration of HMI workstations at Alamitos Yard, EI Segundo Yard,

Dominguez Yard, and Redondo Yard.

P-1
Configuration of existing alarm management software on the server at

Public Works' Headquarter Water Resources Division Blue Room.

P-1
Coordination with Public Works' Information Technology Division (ITD) to

connect Segments 3, 4 and 5 PLCs to Headquarters via T1 lines.

Upgrade server licenses at Public Works' Headquarters Water

P-1 Resources Division Blue Room and field workstations as needed to allow

monitorin of additional DGBP telemetry signals.

P-1
Testing, documentation, and demonstration of functionality of the

complete ADATS to monitor and analyze the collected data.

ACCEPTANCE Public Works' Contract Manager has received confirmation from ITD that

CRITERIA: connection to T1 lines is complete and Contractor has demonstrated

functionality of connections. Also, Contractor has provided completed

and functional. interface screens for the DGBP Telemetry System that is

suitable for monitoring and analyzing the collected data and suitable for

discussions at workshop number 1. In addition, the Contractor shall

provide all supporting documentation for the cost of the software

licenses, if needed, including invoices, receipts, warranties, manuals,

and license certificates.

Task No. 8 = O&M Manuals

Item Deliverable Description

Operation and Maintenance Manuals (3 hard copies and 1 electronic

Q-1 to Q-7 copy in CD format) as structured and described in Scope of Work

Section Q.

ACCEPTANCE Public Works' Contract Manager has received and approved the

CRITERIA: Operation and Maintenance Manual (three hard copies and one

electronic copy)
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Task No. 9 -Workshop Memorandum

Item Deliverable Description

R Memorandum detailing workshop objectives and goals.

ACCEPTANCE
CRITERIA:

Public Works' Contract Manager has received memorandum and
approved the proposed workshop objectives and goals.

Task No. 9A -Technical Workshop Set No. 1

Item Deliverable Description

Technical Workshops, two minimum, to demonstrate ADATS
R-1 functionality and confirm the direction of the interface and application

develo ment.
PresenUdiscuss graphical interface, software, operator screens, system

R-1 integration programming, operation and maintenance, standards and
functionality, and necessary simulations.

ACCEPTANCE Public Works has received necessary workshop(s), confirmed that
CRITERIA: system functionality has been sufficiently demonstrated, confirmed

planned operation and maintenance, confirmed interface screens and
ro rammin direction, and confirmed all other discussed issues.

Task No. 9B -Technical Workshop Set No. 2

Item Deliverable Description

R-2
Technical Workshop(s), two minimum, to demonstrate system
performance.

R 2
Training for Public Works personnel on each instrument, network
hardware function, and maintenance.

R 2
Various jobsite visits to demonstrate hands-on use of programming,
system components, and screen navigation.

ACCEPTANCE Public Works has received necessary workshop(s), and confirmed that
CRITERIA: ample training and hands-on site visit demonstrations have been

received to operate the ADATS effective) .
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`: Task No. 10 -Final Testing

Item Deliverable Description

S Final Testing

ACCEPTANCE Public Works has received and approved (signed) Contractor's tabular

CRITERIA: test sheet and all supporting documentation demonstrating the

following:

Successful installation of all ADATS components

Successful I/O verification
Proper wiring
Proper field signals
Correct functionality of each component
Successful instrument response to manual or automatic probing

Successful data monitoring at each PLC, Alamitos Yard, Dominguez

Yard, EI Segundo Yard, Redondo Yard, and Public Works

Headquarters
ADATS is fully operational
Any other reasonable requirements deemed necessary by the Contract

Manager

Task No. 11 -Project Record Documents

Item Deliverable Description

T-1 As-Built Drawings

T-2 Record Documents and Process Documentation

T-3 U dated Exhibit D, E ui ment List

ACCEPTANCE
CRITERIA:

Public Works has received and approved both the As-Built record

documentation and the Process Documentation.
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Task No. 12 -Final Acce tance, S stem Maintenance and Su ort

Item Deliverable Description

ADATS operates for 60 consecutive days in Public Works' production
U-1

environment without deficiencies.

U-2 Final Acceptance.

Contractor's commitment to provide system maintenance and support for
U-3

one full year from Final Acceptance.

ACCEPTANCE Public Works has received and approved documentation demonstrating
CRITERIA: the continuous smooth operation for the required 60-day period. Public

Works shall receive in writing the Contractor's commitment to provide
maintenance and support for the required one year period. Public Works
has received and approved all documentation that the items listed in
Section U have been successfully completed and provided per this
Scope of Work.
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INDEMNIFICATION AND INSURANCE PROVISION

INDEMNIFICATION

The Contractor shall indemnify, defend and hold harmless the County, its Special

Districts, elected and appointed officers, employees, agents and volunteers ("County

Indemnitees") from and against any and all liability, including but not limited to

demands, claims, actions, fees, costs and expenses (including attorney and expert

witness fees), arising from and/or relating to this Contract, except for such loss or

damage arising from the sole... negligence or willful misconduct of the County

Indemnitees.

II. GENERAL PROVISIONS FOR ALL INSURANCE COVERAGE

Without limiting Contractor's indemnification of County, and in the performance of

this Contract and until all of its obligations pursuant to this Contract have been met,

Contractor shall provide and maintain at its own expense insurance coverage satisfying

the requirements specified in Sections 8.24 and 8.25 of this Contract. These minimum

insurance coverage terms, types and limits (the "Required Insurance") also are in

addition to and separate from any other contractual obligation imposed upon Contractor

pursuant to this Contract. The County in no way warrants that the Required Insurance

is sufficient to protect the Contractor for liabilities which may arise from or relate to this

Contract.

A. Evidence of Coverage and Notice to County

■ Certificate(s) of insurance coverage (Certificate) satisfactory to County, and a

copy of an Additional Insured endorsement confirming County and its Agents

(defined below) has been given Insured status under the Contractor's General

Liability policy, shall be delivered to County at the address shown below and

provided prior to commencing services under this Contract.

■ Renewal Certificates shall be provided to County not less than 10 days prior to

Contractor's policy expiration dates. The County reserves the right to obtain

complete, certified copies of any required Contractor and/or Sub-Contractor

insurance policies at any time.

■ Certificates shall identify all Required Insurance coverage types and limits

specified herein, reference this Contract by name or number, and be signed by

an authorized representative of the insurer(s). The Insured party named on the

Certificate shall match the name of the Contractor identified as the contracting

party in this Contract. Certificates shall provide the full name of each insurer

providing coverage, its NAIC (National Association of Insurance Commissioners)

identification number, its financial rating, the amounts of any policy deductibles or



self-insured retentions exceeding fifty thousand ($50,000.00) dollars, and list any
County required endorsement forms.

■ Neither the County's failure to obtain, nor the County's receipt of, or failure to
object to anon-complying insurance certificate or endorsement, or any other
insurance documentation or information provided by the Contractor, its insurance
brokers) and/or insurer(s), shall be construed as a waiver of any of the Required
Insurance provisions.

Certificates and copies of any required endorsements shall be sent to:

County of Los Angeles
Architectural Engineering Division

Contracting Section
Attention: Contract Administrator

Contractor also shall promptly report to County any injury or property damage
accident or incident, including any injury to a Contractor employee occurring on County
property, and any loss, disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also shall promptly notify
County of any third party claim or suit filed against Contractor or any of its Sub-
Contractors which arises from or relates to this Contract, and could result in the filing of
a claim or lawsuit against Contractor and/or County.

B. Additional Insured Status and Scope of Coverage

The County of Los Angeles, its Special Districts, Elected Officials, Officers,
Agents, Employees and Volunteers (collectively County and its Agents) shall be
provided additional insured status under Contractor's General Liability policy with
respect to liability arising out of Contractor's ongoing and completed operations
performed on behalf of the County. County and its Agents additional insured status
shall apply with respect to liability and defense of suits arising out of the Contractor's
acts or omissions, whether such liability is attributable to the Contractor or to the
County. The full policy limits. and scope of protection also shall apply to the County and
its Agents as an additional insured, even if they exceed the County's minimum Required
Insurance specifications herein. Use of an automatic additional insured endorsement
form is acceptable providing it satisfies the Required Insurance provisions herein.

C. Cancellation of or Changes in Insurance

Contractor shall provide County with, or Contractor's insurance policies shall
contain a provision that County shall receive, written notice of cancellation or any
change in Required Insurance, including insurer, limits of coverage, term of coverage or
policy period. The written notice shall be provided to County at least ten (10) days in
advance of cancellation for non-payment of premium and thirty (30) days in advance for
any other cancellation or policy change. Failure to provide written notice of cancellation
or any change in Required Insurance may constitute a material breach of the Contract,



in the sole discretion of the County, upon which the County may suspend or terminate

this Contract.

D. Failure to Maintain Insurance

Contractor's failure to maintain or to provide acceptable evidence that it

maintains the Required Insurance shall constitute a material breach of the Contract,

upon which County immediately may withhold payments due to Contractor, and/or

suspend or terminate this Contract. County, at its sole discretion, may obtain damages

from Contractor resulting from said breach. Alternatively, the County may purchase the

Required Insurance, and without further notice to Contractor, deduct the premium cost

from sums due to Contractor or pursue Contractor reimbursement.

E. Insurer Financial Ratings

Coverage shall be placed with insurers acceptable to the County with A.M. Best

ratings of not less than A:VII unless otherwise approved by County.

F. Contractor's Insurance Shall Be Primary

Contractor's insurance policies, with respect to any claims related to this

Contract, shall be primary with respect to all other sources of coverage available to

Contractor. Any County maintained insurance or self-insurance coverage shall be in

excess of and not contribute to any Contractor coverage.

G. Waivers of Subrogation

To the fullest extent permitted by law, the Contractor hereby waives its rights and

its insurer(s)' rights of recovery against County under all the Required Insurance for any

loss arising from or relating to this Contract. The Contractor shall require its insurers to

execute any waiver of subrogation endorsements which may be necessary to effect

such waiver.

H. Sub-Contractor Insurance Coverage Requirements

Contractor shall include all Sub-Contractors as insureds under Contractor's own

policies, or shall provide County with each Sub-Contractor's separate evidence of

insurance coverage. Contractor shall be responsible for verifying each Sub-Contractor

complies with the Required Insurance provisions herein, and shall require that each

Sub-Contractor name the County and Contractor as additional insureds on the Sub-

Contractor's General Liability policy. Contractor shall obtain County's prior review and

approval of any Sub-Contractor request for modification of the Required Insurance.

I. Deductibles and Self-Insured Retentions (SIRs)

Contractor's policies shall not obligate the County to pay any portion of any

Contractor deductible or SIR. The County retains the right to require Contractor to

reduce or eliminate policy deductibles and SIRs as respects the County, or to provide a



bond guaranteeing Contractor's payment of all deductibles and SIRs, including all
related claims investigation, administration and defense expenses. Such bond shall be
executed by a corporate surety licensed to transact business in the State of California.

Claims Made Coverage

If any part of the Required Insurance is written on a claims made basis, any
policy retroactive date shall precede the effective date of this Contract. Contractor
understands and agrees it shall maintain such coverage for a period of not less than
three (3) years following Contract expiration, termination or cancellation.

K. Application of Excess Liability Coverage

Contractors may use a combination of primary, and excess insurance policies
which provide coverage as broad as the underlying primary policies, to satisfy the
Required Insurance provisions.

L. Separation of Insureds

All liability policies shall provide cross-liability coverage as would be afforded by
the standard ISO (Insurance Services Office, Inc.) separation of insureds provision with
no insured versus insured exclusions or limitations.

M. Alternative Risk Financing Programs

The County reserves the right to review, and then approve, Contractor use of
self-insurance, risk retention groups, risk purchasing groups, pooling arrangements and
captive insurance to satisfy the Required Insurance provisions. The County and its
Agents shall be designated as an Additional Covered Party under any approved
program.

N. County Review and Approval of Insurance Requirements

The County reserves the right to review and adjust the Required .Insurance
provisions, conditioned upon County's determination of changes in risk exposures.

III. INSURANCE COVERAGE

A. Commercial General Liability insurance (providing scope of coverage equivalent
to ISO policy form CG 00 01), naming County and its Agents as an additional insured,
with limits of not less than:

General Aggregate: $2 million

Products/Completed Operations Aggregate: $1 million

Personal and Advertising Injury: $1 million

Each Occurrence: $1 million



B. Automobile Liability insurance (providing scope of coverage equivalent to IS
O

policy form CA 00 01) with limits of not less than $1 million for bodily injury and 
property

damage, in combined or equivalent split limits, for each single accident. Insu
rance shall

cover liability arising out of Contractor's use of autos pursuant to this Contract, i
ncluding

owned, leased, hired, and/or non-owned autos, as each may be applicable.

C. Workers Compensation 'and Employers' Liability insurance or qualified self-

insurance satisfying statutory requirements, which includes Employers' Liability

coverage with limits of not less than $1 million per accident. If Contractor will 
provide

leased employees, or, is an employee leasing or temporary staffing firm or a

professional employer organization (PEO), coverage also shall include an Alte
rnate

Employer Endorsement (providing scope of coverage equivalent to ISO policy form
 WC

00 03 01 A) naming the County as the Alternate Employer, and the endorseme
nt form

shall be modified to provide that County will receive not less than thirty (3
0) days

advance written notice of cancellation of this coverage provision. If applicable to

Contractor's operations, coverage also shall be arranged to satisfy the require
ments of

any federal workers or workmen's compensation law or any federal occupat
ional

disease law.

D. Professional Liability/Errors and Omissions

Insurance covering Contractor's liability arising from or related to this Contract
,

with limits of not less than $1 million per claim and $2 million aggregate. Further,

Contractor understands and agrees it shall maintain such coverage for a perio
d of not

less than three (3) years following this Agreement's expiration, termination or

cancellation.



ATTACHMENT3

(Note: This certification is to be executed and returned to County with Consultant's executed Contract.
Work cannot begin on the Contract until County receives this executed document.)

CONSULTANT NAME Leed Electric Inc. COI1tl'aCt NO

GENERAL INFORMATION:

The Consultant referenced above has entered into a contract with the County of Los Angeles to provide
certain services to the County. The County requires the Corporation to sign this Consultant
Acknowledgement, Confidentiality, and Copyright Assignment Agreement.

CONSULTANT ACKNOWLEDGEMENT:

Consultant understands and agrees that the Consultant employees, consultants, Outsourced Vendors and
independent consultants (Consultant's Staff) that will provide services in the above referenced agreement
are Consultant's sole responsibility. Contractor understands and agrees that Consultant's Staff must rely
exclusively upon Consultant for payment of salary and any and all other benefits payable by virtue of
Consultant's Staff's performance of work under the above-referenced contract.

Consultant understands and agrees that Consultant's Staff are not employees of the County of Los Angeles
for any purpose whatsoever and that Consultant's Staff do not have and will not acquire any rights or
benefits of any kind from the County of Los Angeles by virtue of my performance of work under the above-
referenced contract. Consultant understands and agrees that Consultant's Staff will not acquire any rights or
benefits from the County of Los Angeles pursuant to any agreement between any person or entity and the
County of Los Angeles.

CONFIDENTIALITY AGREEMENT:

Consultant and Consultant's Staff may be involved with work pertaining to services provided by the County
of Los Angeles and, if so, Consultant and Consultant's Staff may have. access to confidential data and
information pertaining to persons and/or entities receiving services from the County. In addition, Consultant
and Consultant's Staff may also have access to proprietary information supplied by other vendors doing
business with the County of Los Angeles. The County has a legal obligation to protect all such confidential
data and information in its possession, especially data and information concerning health, criminal, and
welfare recipient records. Consultant and Consultant's Staff understand that if they are involved in County
work, the County must ensure that Consultant and Consultants Staff, will protect the confidentiality of such
data and information. Consequently, Consultant must sign this Confidentiality Agreement as a condition of
work to be provided by Consultant's Staff for the County.

Consultant and Consultant's Staff hereby agrees that they will not divulge to any unauthorized person any
data or information obtained while performing work pursuant to the above-referenced contract between
Consultant and the County of Los Angeles. Consultant and Consultant's Staff agree to forward all requests
for the release of any data or information received to County's Project Manager.

Consultant and Consultant's Staff agree to keep confidential all health, criminal, and welfare recipient
records and all data and information pertaining to persons and/or entities receiving services from the County,
design concepts, algorithms, programs, formats, documentation, Consultant proprietary information and all
other original materials produced, created, or provided to Consultant and Consultant's Staff under the above-
referenced contract. Consultant and Consultant's Staff agree to protect these confidential materials against
disclosure to other than Consultant or County employees who have a need to know the information.
Consultant and Consultant's Staff agree that if proprietary information supplied by other County vendors is

Page 1 of 2



ATTACHMENT3

provided to me during this employment, Consultant and Consultant's Staff shall keep such information

confidential.

Consultant and Consultant's Staff agree to report any and all violations of this agreement by Consultant and

Consultant's Staff and/or by any other person of whom Consultant and Consultant's Staff become aware.

Consultant and Consultant's Staff acknowledge that violation of this agreement may subject Consultant and

Consultant's Staff to civil and/or criminal action and that the County of Los Angeles may seek all possible

legal redress.

COPYRIGHT ASSIGNMENT AGREEMENT

Consultant and Consultant's Staff agree that all materials, documents, software programs and documentation,

written designs, plans, diagrams, reports, software development tools and aids, diagnostic aids, computer

processable media, source codes, object codes,. conversion aids, training documentation and aids, and other

information and/or tools of all types, developed or acquired by Consultant and Consultant's Staff in whole or 
in

part pursuant to the above referenced contract, and all works based thereon, incorporated therein, or derived

therefrom shall be the sole property of the County. In this connection, Consultant and Consultant's Staff

hereby assign and transfer to the County in perpetuity for all purposes all my right, title, and interest in and to

all such items, including, but not limited to, all unrestricted and exclusive copyrights, patent rights, trade secret

rights, and all renewals and extensions thereof. Whenever requested by the County, Consultant and

Consultant's Staff agree to promptly execute and deliver to County all papers, instruments, and other

documents requested by the County, and to promptly perform all other acts requested by the County to carry

out the terms of this agreement, including, but not limited to, executing an assignment and transfer of copyright

in a form substantially similar to Exhibit M1, attached hereto and incorporated herein by reference.

The County shall have the right to register all copyrights in the name of the County of Los Angeles and shall

have the right to assign, license, or otherwise transfer any and all of the County's right, title, and interest,

including, but not limited to, copyrights, in and to the items described above.

Consultant and Consultant's Staff acknowledge that violation of this agreement may subject them to civ
il

and/or criminal action and that the County of Los Angeles may seek all possible legal redress.

SIGNATURE: ~ DATE: 04 / 23 / 205

PRINTED NAME: Seth.lamali

POSITION: General Manager
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Equipment Lisi - EXH181T D

DGBP TELEMETRY SYSTEM PHASE 2

ItBm No. Item
Un4 of
Measure

Quantity

1 Utili Service Connections EA 2
2 Utlli Meter Base EA 2
3 Utility Disconnects Eq 2
4 Utlli Pedestals EA 2
5 Service Panelbaard t00A and feeder termination EA 2
6 Dominguez.Yard Load Center &Feeder termination EA 1
7 Dominguez Yard FO Termination EA 1
8 CND 1" RGS LF 350
9 CND 3/4° RG5 LF 400
10 CND 2' PVC and Uench LF 250
11 #4 AWG THWN LF 18,000
i 2 #6 AWG THWN LF 48,875
13 #8 AWG THWN LF 32,438
14 #10 AWG THWN LF 2,640
15 #18 TSP, 1 PR LF 123,031
16 FO Ceble 12s LF 22,505
17 LADWP Supp Control Panel Modifications LS 1
18 PRV Station Control anal with PLC EA 1
19 PRV Station O erator Interface EA 1
20 ET 200S IM 151-3PN Interface Module EA 22
21 ET 200S PM-E Power Module EA 22
22 ET 200S TM-P15S23-AO PM-E Terminal Module EA 22
23 ET 200S 8DI DC24V Digital Electronic Module EA 21
24 ET 200S TM-E15S24-01 Terminal Module EA 21
25 ET 200S 4AI 2-Wire ST Analog Electronic Module EA 75
26 ET 200S TM-E15S24-01 Terminal Module EA 75
27 ET 200S Terminating Module (End Cap) EA 22
28 ET200S 2AIU Analog voltage input module EA 4
29 Scalance X204-2L~ Ethernet Switch Single Mode Fiber EA 23
30 24VDC Power Supply EA 42
31 12VDC Power Supply EA 4
32 57-319 CPU (CPU 319-3 PNlDP) &Power Supply EA 3
33 Terminal Block Sets A 22
34 RIO/PLC backpan EA 22
35 RIO and PLC FO termination EA 23
36 Sure Suppressor EA 22
37 AC Circuit Breakers EA 75
38 DC Circuit breakers EA 7g
39 WIO TX Endasure and Solar EA 1
40 WIO RX Endsoure and Parts EA 1
41 Antenna Poles EA 2
42 Mtenna Pole Protective Fence EA 2
43 Vault instrument panel EA 42
44 Well Level Transmitter EA 121
45 Ma netic Flow Meters EA 43
46 Ma netic Fiaw Meters (Pipe mods EA 43
47 Flood Switch EA 42
48 PRS Pressure transmitters EA 6
49 Weli Head Pressure transducers EA 61
50 Weil Line Pressure transducers EA 13
51 Well Packer Pressure transducers EA 12
52 Differential Pressure trans~cers for existing Orifice Plates EA 18
53 Orifice Plate and assembly (or Pipe modifications EA 2g
54 BaromeMc Pressure Transducer EA 3
35 Control Relay (or Power Faii EA 2
36 Signallsolator EA 3
57 Control Relay for WS2 Flow Directim EA 1

2014 —Dominguez Gap
- D.1 - Barrier Telemetry System



Equipment List -EXHIBIT Q

DGBP TELEMETRY SYSTEM PHASE 2

Item No. Item
Unit of
Measure

quantity

58 7/2" cable connectors EA 750

59 Pol o needle valve 90d 1I4° male EA 240

60 Polyllo 1/4" tees EA 24~

61 Pot o 1/4"male adapters ~ ~

82 Pol 0 7/4" bulkhead connectors ~ ~

68 Polyfio 1/4" tubing LF 2,100

g.} Brass 7/4" tee NPT EA 240

65 Brass 1/4" close of le NPT FA 48~

2014 —Dominguez Gap

- D.2 - Barrier Telemetry System



Equipment List - IXH1BlT D

DGBP TELEMETRY SYSTEM PHASE 2

INJECTION WELL FLOW METERS
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237 3227 200 X

23Y 322J 200 X X X

24B 322K 200 X X X

24E 322E 200 X X X

21H 722M 200 X X X

uM a~zK soo x x x

z+o 332 20o x

2N 332M Z00 X X X

24X 3J2N 200 X

2Q 3J2p 200 X X X

25C 312E 400 X

25E 3~2G 200 X X X

25H 342H 200 X X X

25K1 3~YAB 200 X X X

25a 3{2K 200 X X X

257 3~12F 200 X

25W 352J 200 X X X

25Y 352K 200 x

isn 352P zoo x x x

29A 352N 400 X X X

2fiB 351R 200 X X X

26B 351V 400 X X X

29C 351A9 200 X X X

26C 35tH 400 X X %

26D 351P 200 x

2fiD 351W 400 x

26J 7514 200 X

26J 35fU ~0~ X

~ 26N 361AB 200 X X X

i 26N 381AK 400 X % X

2fiR 361AQ 200 X X X

26R 9fifAP 400 X X X

~ 267 361AC 200 x x X

~ z~r 361AG aoo x x x
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Equipment Lisf - EXHIBIT D

DGBP TELEMETRY SYSTEM PHAS£ Z

INJECTION WELL FLOW METERS
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26Y 361AD X X %

p6Y 3fi1/W 400 X X X

x~n asa~w 20o x x X

27A 362AT 400 X % X

27B 381PE GIS X

276 381PJ 400 X

27E 360Y GAS % X X

z~E cox zao x x x

27E 3fAW X00 X X X

27F 360R GAS x

27F 360U 400 X

27J 360AB 200 x x X

z~~ aeora +oo x x x

27M 97DAB 2-4 X X X

27Q 3TOAU 200 X X X

z7p 3TOAP ADO X X x

27T 370AC 200 x

27T ~70AE X00 x

27W 370fN! 200 X X x

27W 3TOAM 400 X X X

27Y 370AD 200 X X X

z~r s~onF goo x x x

zan e~ea cns x x X

i 2flC B78AD GltiS X

i 28C 879AE X00 X

i 28H 879A1C 200 % X x

28H 879AI 400 X X X
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Maintenance &Support —EXHIBIT E

EXHIBIT E

DOMINGUEZ GAP BARRIER TELEMETRY SYSTEM
MAINTENANCE 8~ SUPPORT

I. MAINTENANCE SERVICES

The Contractor shall provide any and all services necessary to correct each
deficiency occurring from time to time with respect to all or any component of the
Automatic Data Acquisition and Telemetry System (ADATS), including the
software, interfaces, and/or hardware (collectively, "Maintenance Services").
Without limiting the foregoing, Maintenance Services include: (a) repairing the
software, interfaces, and/or hardware; (b) providing updates to the software and
interfaces constituting software; and (c) replacing the hardware and interfaces
constituting hardware, to the extent that Contractor has attempted to repair such
hardware and interfaces, and such repair failed to restore such hardware and
interfaces to the applicable requirements and specifications within the time
periods required by this Exhibit. Without limiting the foregoing and in addition to
the other terms of the Consultant Services Agreement, the following shall apply
to the Contractor's performance of Maintenance Services:

A. When a deficiency with the ADATS is identified, the Contract Manager
may submit a request for Maintenance Services to the Contractor via
electronic mail (email), telephone, or any other reasonable means.

B. The Contractor shall contact the Contract Manager within finrenty four (24)
hours of receipt of a request for Maintenance Services to acknowledge
the request.

C. Upon receiving a request for Maintenance Services from the Contract
Manager, the Contractor shall provide a work plan and estimated
schedule within 72 hours. After receiving written approval from the
Contract Manager to proceed with the request, the Contractor shall
perform the work identified in the request. After the Contractor has
completed the work, the Contract Manager shall verify the deficiencies
were corrected properly by visiting each respective facility, utilizing the
remote capabilities of the DGBP Telemetry System, or both.

D. The Contractor shall provide Maintenance Services from Contractor's
business premises and/or from Public Works facilities, Monday through
Friday from 7 A.M. to 6 P.M. (Pacific Time) provided Contractor shall be
available via email or cell phone during all other hours to respond to a
request for Maintenance Services.

-E.1- 2014 —Dominguez Gap
Barrier Telemetry System



Maintenance &Support —EXHIBIT E

E. Contractor shall maintain a log of all deficiencies reported by the Contract

Manager, or otherwise discovered by Contractor, together with a brief

description of the resolution of such deficiency. After resolution of each

deficiency, the Contractor shall provide the Contract Manager a

description of the cause of the deficiency, the resolution to resolve the

problem, and recommendation to avoid future occurrences.

F. The Contract Manager shall endeavor reasonably to provide Contractor

with information and assistance necessary to detect, simulate, reproduce,

and correct deficiencies. Regardless of the level of assistance provided

by the Contract Manager, the Contractor is solely responsible for the

timely correction of any deficiency.

G. The Contractor shall provide and install updates to the software and

interfaces constituting software, including WinCC updates, as needed to

correct any deficiencies. Any revised documentation and/or source sode

that corresponds to the updates shall be delivered to the Contract

Manager pursuant to Task 11 (Project Record Documents) of the Scope

of Work.

H. The Contractor shall provide Maintenance Services for any proposed

Third Party Software that is deemed to be part of the software, as

described on Paragraph 2 (Third-Party Software License and Warranties)

of Exhibit H, regardless of whether the license to such Third Party

Software is obtained through the Contractor or through an extension of

an existing Public Works license with such Third Party Software provider.

If the Contract Manager submits a request for Maintenance Services, the

Contractor shall diagnose the deficiency and determine whether it is

caused by the software, interfaces, and/or hardware. The Contractor's

evaluation effort shall be included in the Maintenance Services hereunder

and provided without additional charge, even if the condition is ultimately

determined to be caused by operating system software, hardware, or

user error and not by the software, interfaces, or hardware.

J. Disagreements between Public Works and the Contractor regarding the

Maintenance Services shall be resolved through the Dispute Resolution

Procedures set forth in the Consultant Services Agreement.

-E.2- 2014 —Dominguez Gap
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Test Forms —EXHIBIT F

EXHIBIT F

TEST FORMS

The following test forms, or similar forms approved by Public Works, shall be used where applicable
to document instrument and control component testing.

-F.1- 2014 —Dominguez Gap
Barrier Telemetry System



Test Forms —EXHIBIT F

CONTROL CIRCUIT PIPING LEAK TEST FORM

Contract Name:

Contract No.:

Loop No.:

List tubing associated with loop in table below. Make applicable measurements after isolating any ai
r

consuming pilots from circuit.

Permitted Measured

Tube Equivalent Length Test Period Pressure Drop Pressure Drop

No. of 1/4-Inch Coppers seconds (psi)b (psi)

A

B

C

D

etc.

A. Convert actual tubing and air motor volume to equivalent 1/4-inch copper tubing.

B. Pressure drop shall not exceed 1 psi per hundred feet of 1/4-inch copper tubing per 5 seconds.

Cy~i~l~l~

Signature of Contractor Representative

WITNESSED

Signature of Project Representative

-F.2-

Date

Date

2014 -Dominguez Gap

Barrier Telemetry System



Test Forms —EXHIBIT F

HYDROSTATIC PIPING LEAK TEST FORM

Contract Name:

Contract No.:

Well Location:

Well ID:

Ensure air has been purged from the pipe section under test. Maintain a hydrostatic test pressure continuously
for a minimum of 30 minutes. Visually examine joints and connections during and after the test period.
Correct observed leakage and retest as needed. Record results below.

Duration of Test:

Test Pressure (psi):

CERTIFIED

Signature of Contractor Representative Date

WITNESSED

Signature of Project Representative Date

-F.3- 2014 —Dominguez Gap
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Tesf Forms —EXHIBIT F

FIELD SWITCH CALIBRATION TEST DATA FORM

Contract Name:

Contract No.:

Tag No. and Description:

Make and Model No.:

Input:

Range:

Set Point(s):

Serial No.:

Simulate process variable (flow, pressure, temperature, etc.) and set desired set point(s).
 Run through entire

range of switch and calculate deadband.

Increasing Decreasing

Input Input Calculated Required

Set Point Trip Point Trip Point Deadband Deadband

CERTIFIED

Signature of Contractor Representative Date

WITNESSED

Signature of Project Representative Date

-F.4- 2014 -Dominguez Gap
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Test Forms —EXHIBIT F

TRANSMITTER CALIBRATION TEST DATA FORM

Contract Name:

Contract No.:

Tag No. and Description:

Make and Model No.:

Input:

Output:

Scale: Range:

Serial No.:

Simulate process variable (flow, pressure, temperature, etc.) and measure output with appropriate meter.

Percent
of Range Input

0

~'i~]

100

Percent Deviation Allowed:

CERTIFIED

Expected Actual
Output Out ut

Signature of Contractor Representative

WITNESSED

Signature of Project Representative

-F.5-

Deviation

Date

Date

2014 —Dominguez Gap
Barrier Telemetry System



Test Forms —EXHIBIT F

MISCELLANEOUS INSTRUMENT CALIBRATION TEST DATA FORM

Contract Name:

Contract No.:

(For instruments not covered by any of the preceding test forms, the Contractor shall create a fo
rm containing

all necessary information and calibration procedures.)

CERTIFIED

Signature of Contractor Representative Date

WITNESSED

Signature of Project Representative Date

-F.6- 2014 -Dominguez Gap

Barrier Telemetry System



Test Forms —EXHIBIT F

INDIVIDUAL LOOP TEST DATA FORM

Contract Name:

Contract No.:

Loop No.:

Description:
(Give complete description of loop's function using tag numbers where appropriate.)

A. Wiring tested:
(Attach test forms)

B. Instrumentation tubing/piping tested:
(Attach test forms)

C. Instruments calibrated:
(Attach test forms)

D. List step-by-step procedures for testing loop parameters. Test loop with instruments, including
transmitters and control valves, connected and functioning. If it is not possible to produce a real
process variable, then a simulated signal may be used with the Project Representative's approval.

CERTIFIED

Signature of Contractor Representative Date

1~~~/~~►1_x.Y.y~~7

Signature of Project Representative Date

-F.7- 2014 -Dominguez Gap
Barrier Telemetry System



Test Forms —EXHIBIT F

PLC ANALOG INPUT CALIBRATION TEST FORM

ANALOG INPUT MODULE Page 1 of 3

Panel No.:

Rack No. and Slot No.:

Make and Model No.:

Input:

Simulate input and measure output with appropriate meter.

Percent
of Range Input

Expected
Register Reading

Actual
Register Reading

Percent
Deviation

Input 1

0

50

100

Percent Deviation Allowed:

Input 2

0

50

100

Percent Deviation Allowed:

Input 3

0

50

100

Percent Deviation Allowed:

Input 4

0~

50

100

Percent Deviation Allowed:

Input 5

0

50

100

Percent Deviation Allowed:

CERTIFIED DATE:

ANALOG INPUT MODULE Page 2 of 3

Percent Expected Actual Percent

of Range Input Register Reading Register Reading Deviation

Input 6

-F.8- 2014 -Dominguez Gap
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0

50

100

Percent Deviation Allowed:

Input 7

0

50

100

Percent Deviation Allowed:

Input 8

0

50

100

Percent Deviation Allowed:

Input 9

0

50

100

Percent Deviation Allowed:

Input 10

0

50

100

Percent Deviation Allowed:

Input 11

0

50

100

Percent Deviation Allowed:

CERTIFIED DATE:

-F.9- 2014 —Dominguez Gap
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ANALOG INPUT MODULE Page 3 of 3

Percent
of Range Input

Expected
Register Reading

Actual
Register Reading

Percent
Devia-
tion

Input 12

0

50

100

Percent Deviation Allowed:

Input 13

0
50

100

Percent Deviation Allowed:

Input 14

0
50

100

Percent Deviation Allowed:

Input 15

0
50

100

Percent Deviation Allowed:

Input 16

0
50

100

Percent Deviation Allowed:

Comments:

CERTIFIED DATE:

-F.10- 2014 -Dominguez Gap
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PLC AND RIO DISCRETE INPUT LOOP TEST FORM

Discrete Input Loo Test Data

Tag/Device:

Serial
Number:

Description:

Process:

Process
Range:

Signal Range:

Panel Input:

RIO/PLC
Input:

PLC data
>Setpoint Device contact reg Panel terminals Deadband

PLC data
<Setpoint Device contact re~c, Panel terminals Deadband

Hardwired functions:

Test Method:

Comments:

CERTIFIED DATE:

-F.11- 2014 —Dominguez Gap
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PLC AND RIO ANALOG INPUT LOOP TEST FORM

Analog Input Loop Test Data

Tag/Device:

Serial Number:

Description:

Process:

Process
Range:

Signal Range:

Panel Input:

PLC Input:

Process PLC data

Range Process Value Signal PLC data expected actual Display data

0%

50%

100%

Hardwired funtions:

Test Method:

Comments:

CERTIFIED DATE:

-F.12- 2014 —Dominguez Gap
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Radio Network Test Form

Radio
Call
or
SN#

Function
M=Master
S=Slave
R=Repeater
SR=Slave
Repeater

Subnet
ID
RCV=XX
XMT=XX

Antenna
Y=Yagi
O=Omni
Height=XX'

Signal
Strength

Noise %
Signal
to
Noise

Data
Rate
Set

Data Xfer
Rate or
Ping Time
(ms)

CERTIFIED DATE:

-F.13- 2014 —Dominguez Gap
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EXHIBIT G

TASKIDELIVERABLE ACCEPTANCE CERTIFICATE

(Name and Address) TRANSMITTAL DATE

AGREEMENT NUMBER

TASK/DELIVERABLE ACCEPTANCE CERTIFICATE
TITLE

Capitalized terms used in this Task/Deliverable Rcceptance Certificate without definition have the

meanings given to such terms in the body of the Agreement referenced herein.

FROM: TO:

Contractor Project Director
(Signature Required)

Contractor hereby certifies fo County that as of the date of this Task/Deliverable Acceptance C
ertificate, it has satisfied all conditions

precedent in the Agreement, including the Exhibits thereto, to the completion of the Tasks an
d delivery of the Deliverables set forth

below, including satisfaction of the completion criteria applicable to such Tasks and Deli
verables and County's approval of the Work

performed in connection with the achievement of such Task. Contractor further represents and war
rants that the Work performed in

respect of such Tasks and Deliverables has been completed in accordance with the Agreem
ent, including Exhibit B (statement of

Work . Coun 's a royal and si nature constitutes an acce tance of the Tasks and Deliverables listed below.

TASK DESCRIPTION DELIVERABLES

(including Task as set forth in the (including Deliverable numbers as set forth in the

Statement of Work) Statement of Work)

Comments:

Attached hereto is a copy of all supporting documentation required pursuant to the Agreement,

including Exhibit B (Statement of Work), together with any additional documentation reasonably

requested by County.

County Acceptance:

NAME SIGNATURE DATE

County Project Director

Distribution:
Original —Financial Services Copy 1 -Contractor Copy 2 -County Project Manager Copy 3 - DPVV Master Contract File

County of Los Angeles
Department of Public Works
(Contractor]



Definitions &Provisions —Exhibit H

EXHIBIT H

DGBP RELEVANT SOFTWARE AGREEMENT DEFINITIONS &PROVISIONS

A. DEFINITIONS

"ADATS" means generally the Automatic Data Acquisition and Telemetry System and more
specifically all or any component of the Software, Interfaces, hardware, any Third Party
Software, and/or services provided by or on behalf of Consultant under this AGREEMENT.
Once completed and delivered by Consultant in accordance with the terms hereof, ADATS will
collect, store, analyze, transmit, and graphically present status information on existing injection
and groundwater conditions within the Dominguez Gap Barrier Project.

"Public Works' Contract Manager" has the meaning set forth in Paragraph 1 (Public Works'
Contract Manager) of this Exhibit G.

"Deficiency" means, as applicable to any work provided by or on behalf of Consultant to Public
Works: any malfunction, error, or defect in the design, development, or implementation of work;
any error or omission, or deviation from the requirements, specifications or mutually agreed
upon industry standards, or any other malfunction or error, including the provision of negligent
workmanship, which results in the ADATS, in whole or in part, not performing in accordance
with the requirements and specifications, including those set forth in the Scope of Work and
Exhibit E (Maintenance &Support), as determined by Public Works' Contract Manager, in
Public Works' Contract Manager's sole discretion. Unless the context otherwise clearly
requires, when used in this AGREEMENT, the term "deficiency" has the same meaning as the
term "Deficiency".

"Final Acceptance" has the meaning set forth in Paragraph 3 (Final Acceptance of ADATS) of
this Exhibit G.

"Final Acceptance Date" has the meaning set forth in Paragraph 3 (Final Acceptance of ADATS)
of this Exhibit G.

"Interfaces" means the software and hardware mechanisms which allow the transfer of
electronic data or software commands between computer systems, computer programs, or
computer program modules from time to time provided by or on behalf of Consultant in
furtherance of its obligations under this AGREEMENT, including Interfaces described in the
Scope of Work and/or any Change Order or Amendment. Unless otherwise expressly noted,
"Interfaces" constituting software include both object code and Source Code (as defined below)
versions of such Interfaces.

"Maintenance Services" has the meaning given to such term in Exhibit E (Maintenance &
Support).

"Software" means any and all software applications, programming, upgrades, updates,
enhancements, revisions, new version releases, improvements, corrections, bug fixes, patches,
and modifications, including Third-Party Software, from time to time conceived, created, and/or
developed by or provided to the County on behalf of Consultant in furtherance of its obligations
under this AGREEMENT, including the Software described in the Scope of Work and/or any
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Change Order or Amendment. Unless otherwise expressly noted, "Soft
ware" includes both object

code and Source Code versions of such Software.

"Source Code" means computer programming code in human readable 
form that is not suitable for

machine execution without the intervening steps of interpretation or compi
lation, including the tools

and developer kits that created, and enable creation of, such code.

"Third-Party Software" has the meaning set forth in Paragraph 2 (Thi
rd-Party Software License

and Warranties) of this Exhibit G.

"WinCC" means the "SIMATIC WinCC Version 7.0 or newer" softwa
re program, manufactured by

Siemens AG. WinCC is further described in the Scope of Work.

B. PROVISIONS

1. Public Works' Contract Manaaer

Public Works' Contract Manager for this AGREEMENT shall be provided at t
he time of contract

execution. Public Works will notify Consultant, in writing, of any change in 
the name or address

of Public Works' Contract Manager.

2. ADATS, Third-Party Software License and Warranties

In addition to all other warranties set forth in this AGREEMENT,
 Consultant represents,

warrants, covenants, and agrees that the ADATS required to be provid
ed by Consultant

under this Agreement is sufficient in type, function, and operation, 
and is provided under

licensing conditions, including quantity and delivery method, in full 
compliance with the

requirements of the AGREEMENT. Consultant will take all -steps necessary to achieve and

deliver this guaranteed performance.

Notwithstanding Paragraph 8 of the AGREEMENT, ownership of Thir
d-Party Software

identified on Exhibit I (Third-Party Software) remains with the applicable third party

manufacturer. Consultant hereby grants a perpetual and irrevocable lic
ense to use, copy,

and modify the object code versions of the Third Party Software, o
ther than the WinCC, to

which Public Works already has a preexisting license. Upon the Final 
Acceptance Date,

such license shall be a fully-paid, irrevocable and perpetual license.

Consultant hereby represents and warrants that none of the Software 
other than the Third-

Party Software is owned by third-parties. Consultant represents and wa
rrants that it has not

modified and shall not modify, nor does Consultant have any need to 
modify, Third-Party

Software in order for the ADATS to fully perform in accordance with the 
requirements and

specifications. Consultant represents and warrants that all Third-Party Soft
ware is provided to

Public Works in the same unmodified form as received by Consult
ant from the applicable

third-party. Consultant represents and warrants that Third-Party Soft
ware shall, together with

the remainder of the ADATS, fully satisfy all of the requirements and 
specifications without the

need for any modification of Third-Party Software by Consultant or othe
rwise. Consultant

represents and warrants that it has secured or will secure all applicable 
license rights and

permission for Public Works to use any Third-Party Software, and furth
er represents and

warrants that Public Works does not need any further license rights with respe
ct to the Third-

Party Software, including WinCC, other than the license rights describe
d in this Paragraph 2,
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in order for Consultant to fully complete and deliver the ADATS as required hereunder

Public Works acknowledges that it may have to execute certain third-party license

agreements in respect of such Third-Party Software. These third-party license agreements

shall be at no additional cost to Public Works. To the extent that any such third-party

license agreement conflicts with this AGREEMENT or in _any way restricts Public Works full

use and enjoyment of the ADATS as contemplated herein, Consultant shall take all

necessary action and pay all sums required for Public Works to fully enjoy all the rights and

benefits in respect of the ADATS granted under this AGREEMENT. Consultant shall

promptly and at no cost to Public Works, either: (a) obtain a license from the appropriate

third-party, which shall enable Consultant to modify such Third-Party Software, and

Consultant shall provide all necessary modifications, or (b) to the extent that Consultant is

unable to obtain such a license, provide an update or alternative solution, which is

functionally equivalent, in the sole determination of Public Works' Contract Manager, in lieu

of modifying such Third-Party Software.

3. Final Acceptance of ADATS

Consultant shall achieve "Final Acceptance" of the ADATS upon successful completion of

all the following: (a) its successful completion and delivery of Work and testing protocols

under the Scope of Work associated with the Final Acceptance (b) successful

implementation of all functions and features of all such Work and successful achievement of

all testing protocols have been verified by Public Works; (c) Public Works' Contract

Manager has provided Consultant with written approval, as evidenced by Public Works'

Contract manager countersignature on all applicable Task/Deliverable Acceptance

Certificates, of all such Work (other than Task (12) Deliverable No. (U-1 through U-3) of the

Scope of Work, which Task/Deliverable Acceptance Certificate is referenced in clause (e)

below); (d) all such Work has been provided, installed, and operates in Public Works'

production environment with no Deficiencies for no less than 60 consecutive calendar days;

and (e) Public Works' Contract Manager has provided Consultant with written approval, as

evidenced by Public Works' Contract Manager countersignature on the applicable

task/Deliverable Acceptance Certificate, of Consultant's achievement of Final Acceptance

(Task 12; Deliverable No. (U-1 through U-3) of the Scope of Work) (the date of satisfaction

of the foregoing, including written approval thereof shall be referred to as the "Final

Acceptance Date").
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